CONNECTICUT
RESOURCES
RECOVERY
AUTHORITY

ADDENDUM NO. 1
Issued June 8, 2007

TO

REQUEST FOR BIDS
FOR
HARTFORD LANDFILL CLOSURE
MSW/INTERIM ASH DISPOSAL AREA
(RFQ Number 2007E005

(RFB Issued June 4, 2007)

Note: Bidder is required to acknowledge this and all Addenda in Section 5(a) of
the Bid Form.

The following is the first addendum being issued as part of the bid solicitation by the Connecti-
cut Resources Recovery Authority (“CRRA”) for the subject project. All bidders must acknowl-
edge receipt of this addendum in the appropriate space on the Bid Form in order for the bid to be
deemed responsive. This addendum is divided into several parts and reference is made to addi-
tional and revised documents being issued as part of this addendum. The bidders are responsible
for completely reviewing the addendum and shall adjust their bid based upon the original Bid
Documents and the changes incorporated by this addendum.
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LIST OF NEW CONTRACT DRAWINGS PROVIDED AS PART OF ADDENDUM
#1

All drawings listed below are new drawings that have been added to the Contract Docu-
ments. Drawings have a number “1” within the revision block with the date of June 8,
2007.

(a) Drawing CU-101 — Force Main Relocation Plan (Added)

This drawing is a new drawing added to the Contract Documents, which indicates
the layout for the relocation of the land(fill leachate force main system.

(b) Drawing CU-102 — Electrical Relocation Plan (Added)

This drawing is a new drawing added to the Contract Documents. Two types of lay-
outs are provided for electrical service to the leachate pump system. The Base Bid
payment item includes all work required for an underground relocation of the elec-
trical service. The Alternate payment item includes all work required for a complete
overhead electrical system relocation, complete in place.

(c) Drawing CU-103 — Electrical Relocation Plan (Added)

This drawing is a new drawing added to the Contract Documents. Two types of lay-
outs are provided for electrical service to the leachate pump system. The Base Bid
payment item include all work required for an underground relocation of the electri-
cal service. The Alternate payment item includes all work required for a complete
overhead electrical system relocation, complete in place.

(d) Drawing CU-501 — Force Main Relocation Details (Added)

This drawing is a new drawing added to the Contract Documents. The details indi-
cate the work required for relocating the landfill leachate force main system.

(e) Drawing CU-502 — Electrical Relocation Details (Added)

This drawing is a new drawing added to the Contract Documents. The details indi-
cate the work required for relocating the electrical service for the leachate pump
system. Many of the details are applicable for both the Base Bid and the Alternate
payment items.
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LIST OF NEW TECHNICAL SPECIFICATION PROVIDED AS PART OF AD-
DENDUM #1

The following referenced specifications are incorporated into the Contract Documents:

()
(b)
©)
(d)
(e)
()
(€9)
(h)
(@)
@
k)

Section 02584

Section 16010

Section 16050

Section 16060

Section 16061

Section 16112

Section 16120

Section 16195

Section 16269

Section 16315

Section 16470

Underground Ducts and Utility Structures
Summary of Work — Electrical

Basic Materials and Methods

Electrical Demolition

Grounding and Bonding

Conduit

Wire and Cable

Electrical Identification

Variable Frequency Controllers
Overhead Electrical Distribution

Panelboards

These specification sections are new sections that have been added to the Contract
Documents and are associated with the relocation of the electrical service for the
leachate pump system. Section 02531 "Leachate Force Main System" was included
as part of the original issue of the Bid Package.

LIST OF SPECIFICATIONS WITH REVISIONS PROVIDED AS PART OF AD-
DENDUM #1

(a)

Section 00010

Table of Contents

This section includes the new specification sections added to the Contract Docu-
ments in this Addendum No. 1.

END OF ADDENDUM NO. 1

30f3



