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1. LUMP SUM BID PRICE

Currently, the infeed chute hopper consists of welded panels. CRRA is considering changing the infeed chute hopper to an externally flanged bolted design (up to as many as two separate sections per side - combined total of 8 pieces). Engineering and drawings would need to be provided by bidder and approved by CRRA prior to fabrication. CRRA is requesting bidders to provide lump sum bid prices for the Work with the current infeed chute hopper design and with the alternative design.
1.1 Current Infeed Chute Hopper Design
Bidder will complete the Work as specified in the Contract Documents for the refurbishment of Secondary Shredders CV-131/231 at the Mid-Connecticut Waste Processing Facility with the current infeed chute hopper design for the following lump sum bid price (please use tables below).
	Dollars
	Cents

	     
	  

	(Use Numbers)


	     

	(Use Words)


1.2 Alternative Infeed Chute Hopper Design
Bidder will complete the Work as specified in the Contract Documents for the refurbishment of Secondary Shredders CV-131/231 at the Mid-Connecticut Waste Processing Facility with the alternative chute hopper design for the following lump sum bid price (please use tables below).

	Dollars
	Cents

	     
	  

	(Use Numbers)


	     

	(Use Words)


2. SCHEDULE
The Schedule for the work is Exhibit C to the Agreement. The Schedule provides 80 hours for demolition and installation. The work would start on a Friday night at 2330 and would have to end by the following Tuesday morning at 0730.

In the table below, check one of the boxes indicating whether the bidder can complete the demolition and installation in one weekend or in multiple weekends.

	 FORMCHECKBOX 

	The demolition and installation part of the Work can be accomplished in one weekend.

	 FORMCHECKBOX 

	The demolition and installation part of the Work will require more than one weekend.

	If the “more than one weekend” box above is checked, specify in the box to the right how many weekends you would intend to take to complete the demolition and installation part of the Work.
	     


3. AFFIRMATION

Bidder affirms that the total bid price in Section 1 represents the entire cost to complete the Work in accordance with the Contract Documents, and that no claim will be made on account of any increase in wage scales, material prices, delivery delays, taxes, insurance, cost indexes or any other rates affecting the construction industry or this Project, and that each and every such claim is hereby expressly waived by Bidder.

	Name of Bidder (Firm):
	     

	Signature of Bidder Representative:
	

	Name (Type/Print):
	     

	Title:
	     

	Date:
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