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REQUEST FOR BIDS
FOR

UPGRADE OF THE AUTOMATION SYSTEM
AT THE
MID-CONNECTICUT POWER BLOCK FACILITY

SECTION 1

NOTICE TO CONTRACTORS
INVITATION TO BID




CONNECTICUT RESOURCES RECOVERY AUTHORITY
NOTICE TO CONTRACTORS - INVITATION TO BID

The Connecticut Resources Recovery Authority (“CRRA?”) is a quasi-public entity of the State of
Connecticut that is responsible for implementing the State Solid Waste Management Plan and is
currently providing solid waste disposal and recycling services to more than 100 municipalities
in the state. One of CRRA’s facilities is the Mid-Connecticut Resource Recovery Facility (the
“RRF”), which is a waste-to-energy facility. The Mid-Connecticut RRF includes the Power
Block Facility (“PBF”), which is located at Reserve Road, Gate 20, Hartford, Connecticut 06114.
The PBF is the facility where Refuse Derived Fuel (“RDF”) is combusted to produce steam,
which is used to produce electricity. The PBF is operated by the Covanta Mid-Connecticut, Inc.
(“Covanta”) under contract to CRRA.

CRRA is seeking bids from qualified contractors to furnish all tools, materials, labor, equipment
and incidentals thereto for the upgrade of the automation system at the PBF. The work will
involve, but not be limited to, the following:

(a) The current automation system is comprised of Taylor MOD 300 distributed control
system and Allen Bradley PLC2 programmable logic controllers. The Allen Bradley
PLC2 controllers are configured with a combination of local and remote I/O chassis.
The automation equipment at the PBF is outdated and replacement parts are not
supported and difficult to procure. It is required that the Taylor MOD 300 distributed
control system be replaced with an Allen Bradley Control Logix based control
system. The majority of the Allen Bradley PLC2 controllers will be replaced with
Allen Bradley Control Logix processors. The existing Allen Bradley 1771 I/O will
be reused.

(b) A large portion of the main control console and two auxiliary control consoles
located in the main control room will be replaced by computer based operator
interfaces. The operator interfaces will be running the latest version of Allen Bradley
Factory Talk View SE. The View SE system will have redundant HMI servers and
redundant data servers. The 9 client machines will be equipped with dual LCD
displays.

(c) The existing PLC2 programs will be converted and re-programmed for the Control
Logix platform. Rockwell Software RSLogix5000 version 17 will be used to
program the new Control Logix processors.

The work must be completed within 150 days of the issuance of the Notice to Proceed. The work
will be subject to the State of Connecticut’s prevailing wage requirements.

Request For Bid (“RFB”) package documents may be obtained on the World Wide Web at
http://www.crra.org under the “Business Opportunities” page beginning Wednesday,
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September 10, 2008. The documents will also be available Monday through Friday, from 8:30
am. to 5:00 p.m. at the offices of CRRA, 100 Constitution Plaza, 6" Floor, Hartford,
Connecticut 06103-1722, beginning on the same date. Anyone intending to pick up the
documents at CRRA’s offices must contact Ms. Diane Goins [(860) 757-7700] at least 24 hours
in advance.

There will be a mandatory pre-bid conference and tour of the site for all prospective bidders. The
mandatory pre-bid conference and tour will be held at the PBF at 10:00 a.m., Monday,
September 15, 2008. Any prospective bidder intending to participate in the tour must contact
Richard Quelle, Senior Engineer, at (860) 305-8219 at least 24 hours in advance of the pre-bid
conference and site tour.

Sealed bids must be received at the offices of CRRA, 100 Constitution Plaza, 6™ Floor,
Hartford, Connecticut 06103-1722 no later than 3:00 p.m., Wednesday, October 1, 2008.
Bids received after the time and date set forth above shall be rejected. All bids shall remain open
for ninety (90) days after the bid due date. Bid security will be required.

Bids will be opened at CRRA’s convenience on or after the bid due date. Note that all
information submitted by a firm responding to this RFB is subject to the Freedom of Information
Act.

All questions regarding this RFB must be submitted in writing to Richard Quelle, .Senior
Engineer, by e-mail (rquelle@crra.org), by fax ((860) 757-7742), or by correspondence (CRRA,
100 Constitution Plaza, 6" Floor, Hartford, Connecticut 06103) no later than 3:00 p.m., Tuesday,
September 23, 2008. Any firm considering submitting a bid is prohibited from having any ex-
parte communications with any CRRA staff member or CRRA Board member except Mr.
Quelle.
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INSTRUCTIONS TO BIDDERS

UPGRADE OF THE AUTOMATION SYSTEM
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1. Introduction

The Connecticut Resources Recovery Authority (“CRRA”™) is a quasi-public entity of the
State of Connecticut that is responsible for implementing the State Solid Waste Manage-
ment Plan and is currently providing solid waste disposal and recycling services to more
than 100 municipalities in the state. One of CRRA’s facilities is the Mid-Connecticut Re-
source Recovery Facility (the “RRF”), which is a waste-to-energy facility. The Mid-
Connecticut RRF includes the Power Block Facility (“PBF”), which is located at Reserve
Road, Gate 20, Hartford, Connecticut 06114. The PBF is the facility where Refuse Derived
Fuel (“RDF”) is combusted to produce steam, which is used to produce electricity. The
PBF is operated by the Covanta Mid-Connecticut, Inc. (“Covanta”) under contract to
CRRA.

CRRA 1s seeking bids from qualified contractors to furnish all tools, materials, labor,
equipment and incidentals thereto for the upgrade of the automation system at the PBF.
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2.

RFB Projected Timeline

The following is the projected timeline for the RFB process:

ITEM DATE

RFP Documents Available Wednesday, September 10, 2008

Mandatory Pre-Bid Conference and Site Tour 10:00 a.m., Monday, September 15, 2008

Deadline for Written Questions ' 3:00 p.m., Tuesday, September 23, 2008
Response to Written Questions No Later Than Monday, September 29, 2008
Proposals Due at CRRA 3:00 p.m., Wednesday, October 1, 2008
Selection and Notice of Award lssued Friday, October 24, 2008

CRRA reserves the right at its sole and absolute discretion to extend any of the actual or
proposed dates in the above Projected Timeline and further reserves the right to reject any
and all bids and republish this RFB. CRRA also reserves the right at its sole and absolute
discretion to terminate this RFB process at any time prior to the execution of any Agree-
ment.

Bidders should be aware that it may take up to four weeks from the time the successful
bidder returns the executed Agreements to CRRA and meets all of the other conditions
specified in the Notice Of Award until CRRA issues to the successful bidder a Notice To
Proceed with the work for which it has been selected.

Definitions

As used in this Instructions To Bidders and in other Contract Documents (as defined
herein), the following terms shall have the meanings as set forth below:

(a) Addenda: Written or graphic documents issued prior to the bid due date that
clarify, correct or change any or all of the Contract Documents.

(b) Contract Documents:

(1) Upgrade Of The Automation System At The Mid-Connecticut Power
Block Facility Agreement (the “Agreement”);

(2) RFB Package Documents (defined below)

(3) Addenda;

(4) Contractor’s Bid (including all documentation attached to or accompany-
ing such Bid, all other documentation submitted in connection with such
Bid, and all post-bid documentation submitted prior to the Notice Of
Award);
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(d)

(e)

®

(®

(5) Notice Of Award, with Contractor Certification Concerning Gifts at-
tached [to be executed by successful bidder]; and
(6) Any written amendments to the Agreement.

Laws And Regulations: Any and all applicable laws, rules, regulations,
ordinances, codes, orders and permits of any and all federal, state and local
governmental and quasi-governmental bodies, agencies, authorities and courts
having jurisdiction.

Notice Of Award: Written notification from CRRA to the apparent successful
bidder that states that CRRA has accepted such bidder’s bid and sets forth the
remaining conditions that must be fulfilled by such bidder before CRRA executes
the Agreement.

Project: The provision by the successful bidder of the Upgrade of the
Automation System at the Mid-Connecticut Power Block Facility, in accordance
with the Contract Documents.

Property: The certain parcel of real property located at Reserve Road, Gate 20,
Hartford, Connecticut 06114, upon which property CRRA operates the Mid-
Connecticut Power Block Facility.

RFB Package Documents:

(1) Notice To Contractors — Invitation To Bid;

(2) Instructions To Bidders;

(3) Bid Bond Form;

(4) Bid Form;

(5) Bid Price Form;

(6) References Form;

(7) Background And Experience Form;

(8) Subcontractor Identification Form;

(9) Questionnaire Concerning Affirmative Action, Small Business Contrac-
tors And Occupational Health And Safety;

(10) Certification Concerning Nondiscrimination;

(11) Bidder’s Background Questionnaire;

(12) SEEC Form 11, Notice To Executive Branch State Contractors And Pro-
spective State Contractors Of Campaign Contribution And Solicitation
Ban;

(13) Notice Of Award, with Contractor Certification Concerning Gifts at-
tached [to be executed by successful bidder];

(14) Notice To Proceed; and

(15) Upgrade Of The Automation System At The Mid-Connecticut Power
Block Facility Agreement, including:
A.  Plans And Technical Specifications;
B.  Project Schedule;
C.  Compensation Schedule;
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Performance Bond Form and Performance Letter Of Credit Form;
Payment Bond Form and Payment Letter Of Credit Form;
Prevailing Wage Bid Package;

Schedule Of Prevailing Wages;

SEEC Form 11, Notice To Executive Branch State Contractors
And Prospective State Contractors Of Campaign Contribution And
Solicitation Ban;

Certification Concerning Nondiscrimination;

. Contractor’s Certification Concerning Gifts; and

K.  President’s Certification Concerning Gifts.

O E O

—

(h) Site: Those areas of the Property upon which any of the Work is to be
performed, furnished and completed by the successful bidder in accordance with
the Contract Documents.

Terms used, but not defined, in this Instructions To Bidders shall have the same respective
meanings assigned to such terms in the Agreement.

Communications With CRRA Staff and Board Members

Except as otherwise authorized by this Instructions To Bidders, during the period while the
RFB process is active (i.e., from the date CRRA issues the RFB until the date the success-
ful bidder accepts the Notice Of Award), contractors contemplating or preparing bids are
prohibited from contacting CRRA staff or CRRA Board of Director members in an ex
parte manner to discuss the RFB submission process. A contractor’s RFB submission shall
be rejected if any of the foregoing ex parte communications take place.

Scope Of Work

CRRA is seeking bids from qualified contractors to furnish all tools, materials, labor,
equipment and incidentals thereto for the upgrade of the automation system at the PBF.
The work will involve, but not be limited to, the following:

(a) The current automation system is comprised of Taylor MOD 300 distributed
control system and Allen Bradley PLC2 programmable logic controllers. The
Allen Bradley PLC2 controllers are configured with a combination of local and
remote /O chassis. The automation equipment at the PBF is outdated and
replacement parts are not supported and difficult to procure. It is required that the
Taylor MOD 300 distributed control system be replaced with an Allen Bradley
Control Logix based control system. The majority of the Allen Bradley PLC2
controllers will be replaced with Allen Bradley Control Logix processors. The
existing Allen Bradley 1771 1/O will be reused.

(b) A large portion of the main control console and two auxiliary control consoles
located in the main control room will be replaced by computer-based operator
interfaces. The operator interfaces will be running the latest version of Allen
Bradley Factory Talk View SE. The View SE system will have redundant HMI
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servers and redundant data servers. The nine client machines will be equipped
with dual LCD displays.

(¢) The existing PLC2 programs will be converted and re-programmed for the
Control Logix platform. Rockwell Software RSLogix5000 version 17 will be
used to program the new Control Logix processors.

Specific instructions about how the Work is to be performed are included in the Agree-
ment. The Work will be performed in accordance with and as required by the Contract
Documents, including but not limited to, the plans and technical specifications (the “Plans
And Technical Specifications”) set forth in Exhibit A, which is attached hereto and made a
part of, and its Appendix, which will be made available in CD format at the Mandatory
Pre-Bid Conference and Site Tour.

Availability of RFB Package Documents

The RFB Package Documents may be obtained on the World Wide Web beginning
Wednesday, September 10, 2008. The Appendix to Exhibit A of the Agreement, “Plans
and Technical Specifications,” will be made available in CD format at the Mandatory
Pre-Bid Conference and Site Tour referenced in Section 7 of these Instructions To Bid-
ders. All other RFB Documents may be obtained at:

http://www.crra.org under the “Business Opportunities” page; select the “RFB: Up-
grade Of The Automation System At The Mid-Connecticut Power Block Facility”
link.

The RFB Package Documents are in PDF format. All of the forms included in the docu-
ments are also available for downloading in Microsoft Word format at the same place on
CRRA’s web site where the PDF of the RFB is located. Prospective bidders can fill the
forms out by typing the answers on their computer’s keyboard. The forms can then be
printed and submitted with the bid. CRRA encourages firms to make use of the
downloaded Word forms.

The RFB Package Documents are also available Monday through Friday, from 8:30 a.m. to
5:00 p.m. at CRRA’s offices, 100 Constitution Plaza, 6" Floor, Hartford, Connecticut
06103-1722, beginning on the same date. Anyone intending to pick up the documents at
CRRA'’s offices must contact Ms. Diane Goins [(860) 757-7700] at least 24 hours in ad-
vance.

Mandatory Pre-Bid Conference And Site Tour

A mandatory pre-bid conference and tour of the Site for all prospective bidders will
be conducted by CRRA staff at 10:00 a.m. Eastern Time on Monday, September 15,
2008. The Appendix to Exhibit A of the Agreement will be distributed at the mandatory
pre-bid conference and site tour. Bids submitted by a bidder who did not attend the manda-
tory pre-bid conference and site tour shall be rejected. Alternate times for visiting the Site
will not be allowed.
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Prospective bidders should contact Mr. Richard Quelle, Senior Engineer, at (860) 305-
8219 or rquelle@crra.org at least 24 hours prior to the mandatory pre-bid conference and
site tour to make arrangements for participating in the tour and for directions to the Site.
Except as otherwise authorized by this Instructions To Bidders, bidders are expressly pro-
hibited from contacting any CRRA personnel regarding this bid solicitation.

Addenda And Interpretations

CRRA may issue Addenda to this bid package that shall, upon issuance, become part of
this package and binding upon all potential or actual bidders for the Work. Such Addenda
may be issued in response to requests for interpretation or clarification received from po-
tential bidders. Any request for interpretation or clarification of any documents included in
this bid package must be submitted in writing to Mr. Richard Quelle, Senior Engineer,
by e-mail (rquelle@crra.org), by fax ((860) 757-7742), or by correspondence (CRRA,
100 Constitution Plaza, 6™ Floor, Hartford, Connecticut 06103-1722). To be given
consideration, any such written request must be received by CRRA by 3:00 p.m.,
Tuesday, September 23, 2008.

Addenda, if any, issued prior to the mandatory pre-bid conference and site tour will be
mailed and/or e-mailed to all persons who picked up or requested a printed copy from
CRRA of the bid package documents or who otherwise notified CRRA of their interest in
the RFB. Such addenda will also be posted on CRRA’s web site (http://www.crra.org on
the “Business Opportunities” page under the “RFB: Upgrade Of The Automation System
At The Mid-Connecticut Power Block Facility” heading).

Addenda issued after the mandatory pre-bid conference and site tour will be mailed and/or
e-mailed to all persons who attended the pre-bid conference and site tour and will be
posted on CRRA’s web site (http://www.crra.org on the “Business Opportunities” page
under the “RFB: Upgrade Of The Automation System At The Mid-Connecticut Power
Block Facility” heading). Such addenda will be mailed/e-mailed and posted on the web site
no later than two (2) days before the submittal deadline.

Failure of any bidder to receive any such Addenda shall not relieve such bidder from any
conditions stipulated in such Addenda. Only questions answered or issues addressed by
formal written Addenda will be binding. All oral and other written responses, state-
ments, interpretations or clarifications shall be without legal effect and shall not be
binding upon CRRA.

Bid Submittal Procedures

Sealed bids shall be submitted no later than 3:00 p.m., Eastern Time, Wednesday,
October 1, 2008 at the offices of CRRA, 100 Constitution Plaza, 6th Floor, Hartford,
Connecticut 06103-1722, Attn: Mr. Richard Quelle. Bids received after the time and date
set forth above shall be rejected.

Each bidder must submit one (1) original and three (3) copies of its bid. The original bid
shall be stamped or otherwise marked as such.
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10.

Each bid (the original and three copies) shall be enclosed in a sealed envelope that shall be
clearly marked “Bid For Upgrade of the Automation System at the Mid-Connecticut Power
Block Facility.”

Bids shall remain open and subject to acceptance for ninety (90) days after the bid due
date.

The terms and conditions of the Agreement (Section 15 of the RFB Package Docu-
ments), as attached, are non-negotiable. Any potential bidder that will be unable to
execute the Agreement, as attached, should not submit a bid.

Bids may be modified or withdrawn by an appropriate document duly executed (in the
manner that a bid must be executed) and delivered to the place where bids are to be sub-
mitted at any time prior to the bid due date.

Bid Security

Each bid shall be accompanied by a Bid Security. Any bid that does not contain a Bid Se-
curity or any bid that contains a Bid Security that does not comply with the following re-
quirements shall be rejected as non-responsive.

10.1 Amount of Security

The Bid Security shall be in an amount equal to ten percent (10%) of the amount of
the bid.

10.2 Type of Security
The following are the acceptable forms of Bid Security:
(a) A cashier’s check;
(b) A certified check; or

(¢) A bid bond in the form included in Section 3 of the RFB Package
Documents.

The Bid Security shall be made payable to CRRA.

Any bid bond submitted as Bid Security shall be in the form provided for such bid
bond in Section 3 of the RFB Package Documents and such bid bond shall be exe-
cuted and issued by a surety company acceptable to CRRA. Any bid that does not
contain the above requisite Bid Security or any bid that contains Bid Security that
does not comply with the foregoing requirements shall be rejected as non-
responsive.
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11.

10.3 Disposition of Bid Security

The Bid Security of the successful bidder will be retained until such bidder has
executed the Agreement, furnished the required contract security and satisfied all
other conditions of the Notice of Award, including execution and submission of the
Contractor Certification Concerning Gifts, whereupon such Bid Security will be re-
turned.

If the successful bidder fails to execute and deliver the Agreement, furnish the re-
quired contract security, or satisfy all other conditions of the Notice Of Award
within ten (10) days after the issuance of such Notice Of Award, CRRA may annul
the Notice Of Award and the Bid Security of that bidder shall be forfeited.

The Bid Security of other bidders whom CRRA believes to have a reasonable
chance of receiving the award may be retained by CRRA until the earlier of the
seventh (7™) day after the Effective Date of the Agreement or ninety (90) days after
the bid due date, whereupon the Bid Security furnished by such bidders will be re-
turned. Bid Security with bids that are not competitive will be returned within
seven (7) days after the opening of such bids.

Bid Contents

Bids shall be submitted on forms provided by CRRA as part of this bid package, all of
which forms must be completed with the appropriate information required and all blanks
on such forms filled in.

A bid must consist of the following and must be in the following order:

(a) Title page, including the title of the project, the name of the bidder and the date
the bid is submitted;

(b) Cover letter, signed by a person authorized to commit the bidder to the
contractual arrangements with CRRA, which includes the following:

(1) The name of the bidder;

(2) The legal structure of the bidder (e.g., corporation, joint venture, etc.);

(3) A clear statement indicating that the attached bid constitutes a firm and
binding offer by the bidder to CRRA considering the terms and condi-
tions outlined in the RFB and noting any technical exceptions taken
thereto; and

(4) The bidder’s promise, if any, to set aside a portion of the contract for le-
gitimate minority business enterprises (see Section 13.2 of this Instruc-
tions To Bidders);

(c) Table of Contents;
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12.

(d)

(e)

®
(2)
(h)

(i)

@)

(k)

0

(m)

Bid Security (cashier’s check, certified check or bid bond) (see Section 10 of this
Instructions To Bidders);

The Bid Form (Section 4 of the RFB Package Documents), with Addenda, if any,
listed in the appropriate place (Page 2), the name and address of the contact for
Notices listed in the appropriate place (Page 7) and the completed agreement
section (Page 7);

The completed Bid Price Form (Section 5 of the RFB Package Documents);
The completed References Form (Section 6 of the RFB Package Documents);

The completed Background And Experience Form (Section 7 of the RFB
Package Documents);

The completed Subcontractor Identification Form (Section 8 of the RFB Package
Documents);

The completed Questionnaire Concerning Affirmative Action, Small Business
Contractors And Occupational Health And Safety form (Section 9 of the RFB
Package Documents), with the Bidder’s most recent EEO-1 data attached if the
Bidder wishes such data to be considered in the evaluation of its Bid;

The completed Certification Concerning Nondiscrimination (Section 10 of the
RFB Package Documents), with the bidder’s nondiscrimination policies and
procedures attached;

The completed Bidder’s Background Questionnaire (Section 11 of the RFB
Package Documents); and

A copy of the bidder’s up-to-date certificate of insurance showing all current
insurance coverage.

Bidders should not include in their bids other portions of the RFB Package Documents
(e.g., this Instructions To Bidders or the Agreement).

A bidder may include additional information as an addendum/appendix to its bid if the
bidder thinks that it will assist CRRA in evaluating the bidder’s bid. A bidder should not
include information that is not directly related to the subject matter of this solicitation.

Bid Opening

All bids will be opened at CRRA’s convenience on or after the bid due date.

CRRA reserves the right to reject any or all of the bids, or any part(s) thereof, and/or
to waive any informality or informalities in any bid or the RFB process for this Pro-

ject.
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13.

Bid Evaluation

The award of the contract for the Work will be made, if at all, to the bidder(s) whose
evaluation by CRRA results in CRRA determining that such award to such bidder(s) is in
the best interests of CRRA. However, the selection of a bidder(s) and the award of such
contract, while anticipated, are not guaranteed.

CRRA is an Equal Opportunity and Affirmative Action employer and does not discrimi-
nate in its hiring, employment, contracting, or business practices. CRRA is committed to
complying with the Americans with Disability Act of 1990 (ADA) and does not discrimi-
nate on the basis of disability in admission to, access to, or operation of its programs, ser-
vices, or activities. :

13.1 Evaluation Criteria

CRRA will base its evaluation of the bids on price, qualifications, demonstrated
skill, ability and integrity of each bidder to perform the Work required by the Con-
tract Documents and any other factor or criterion that CRRA, in its sole discretion,
deems or may deem relevant or pertinent for such evaluation.

13.2 Affirmative Action Evaluation Criteria

Bids will also be rated on the bidder’s demonstrated commitment to affirmative ac-
tion. Sections 46a-68-1 to 46a-68-17 of the Regulations of Connecticut State Agen-
cies require CRRA to consider the following factors when awarding a contract that
1s subject to contract compliance requirements:

(a) The bidder’s success in implementing an affirmative action plan (See
Question 4 of the Questionnaire Concerning Affirmative Action, Small
Business Contractors And Occupational Health And Safety (Section 9
of the RFB Package Documents));

(b) The bidder’s success in developing an apprenticeship program comply-
ing with Sections 46a-68-1 to 46a-68-17 of the Regulations of Con-
necticut State Agencies, inclusive (See Question 5 of the Questionnaire
Concerning Affirmative Action, Small Business Contractors And Oc-
cupational Health And Safety (Section 9 of the RFB Package Docu-
ments));

(c) The bidder’s promise to develop and implement a successful affirma-
tive action plan (See Question 4B of the Questionnaire Concerning Af-
firmative Action, Small Business Contractors And Occupational Health
And Safety (Section 9 of the RFB Package Documents));

(d) The bidder’s submission of EEO-1 data indicating that the composition
of its work force is at or near parity when compared to the racial and
sexual composition of the work force in the relevant labor market area
(See Section 11(i) of this Instructions To Bidders); and
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() The bidder’s promise to set aside a portion of the contract for legitimate
minority business enterprises (See Section 11(b) of this Instructions To
Bidders).

14. Contract Award

15.

16.

17.

If the contract is to be awarded, CRRA will issue to the successful bidder(s) a Notice Of
Award within ninety (90) days after the bid due date.

CRRA reserves the right to correct inaccurate awards resulting from CRRA’s errors. This
may include, in extreme circumstances, revoking a Notice Of Award already made to a
bidder and subsequently awarding the Notice of Award to another bidder. Such action by
CRRA shall not constitute a breach of this RFB by CRRA since the Notice Of Award to
the initial bidder is deemed to be void ab initio and of no effect as if no Agreement ever
existed between CRRA and the initial bidder.

Contractor’s Certification Concerning Gifts

Pursuant to Connecticut General Statutes Section 4-252, the apparently successful bid-
der(s) must submit a document certifying that it has not given any gifts to certain individu-
als between the date CRRA started planning the RFB and the date the Agreement is exe-
cuted. If the apparently successful Bidder does not execute the Certification, it will be dis-
qualified for the Agreement. The dates between which the bidder may not give gifts and
the identities of those to whom it may not give gifts are specified in the attachment to the
Notice Of Award included in the RFB Package Documents (see Attachment A to Section
13 of the RFB Package Documents).

Bidder’s Qualifications

CRRA may make any investigation deemed necessary to determine the ability of any bid-
der to perform the Work required. Each bidder shall furnish CRRA with all such informa-
tion as may be required for this purpose.

Bid Preparation And Other Costs

Each bidder shall be solely responsible for all costs and expenses associated with the
preparation and/or submission of its bid, or incurred in connection with any interviews and
negotiations with CRRA, and CRRA shall have no responsibility or liability whatsoever
for any such costs and expenses.

11 0f 11 Instructions To Bidders
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BID/PROPOSAL BOND FORM

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. The below

addresses are to be used for giving required notice.

BIDDER/PROPOSER {Name and Address}:

SURETY (Name and Address of Principal Place of Business):

OWNER (Name and Address).

Connecticut Resources Recovery Authority
100 Constitution Plaza, 6™ Floor
Hartford, CT 06103-1722

BID/PROPOSAL

DUE DATE:

AMOUNT:

PRoOJECT | Upgrade of the Automation System at the Mid-Connecticut Power Block Facility

DESCRIPTION | Mid-Connecticut Power Block Facility

{including Name and | Reserve Road, Gate 20
Location): | Hartford, Connecticut 06114

BOND

BOND NUMBER:

DATE {Not later than Bid/Proposatl
Due Date):

PENAL SUM:

DOLLARS (% )

IN WITNESS WHEREOF, Surety and Bidder/Proposer, intending to be legally bound hereby, subject to the terms printed on
Page 2 hereof, do each cause this Bid/Proposal Bond to be duly executed on its behalf by its authorized officer, agent, or

representative.
BIDDER/PROPOSER SURETY
(SEAL) (SEAL)
Bidder's Name and Corporate Seal Surety's Name and Corporate Seal
SIGNATURE: SIGNATURE:
NAME AND NAME AND
TITLE: TITLE:
10f2 Bid/Proposal Bond




TERMS AND CONDITIONS TO BID/PROPOSAL BOND

Bidder/Proposer and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators,
successors and assigns to pay to Owner upon default of
Bidder/Proposer any difference between the total
amount of Bidder's/Proposer’s bid/proposal and the total
amount of the bid/proposal of the next lowest,
responsible and responsive bidder/proposer as
determined by Owner for the Work/Service required by
the Contract Documents, provided that:

1.1 If there is no such next lowest, responsible and
responsive bidder/proposer, and Owner does not
abandon the Project, then Bidder/Proposer and
Surety shall pay to Owner the penal sum set forth
on the face of this Bond, and

1.2 In no event shall Bidder's/Proposer's and Surety’s
obligation hereunder exceed the penal sum set
forth on the face of this Bond.

Defauit of Bidder/Proposer shall occur upon the failure
of Bidder/Proposer to deliver within the time required by
the Bid/Proposal Documents (or any extension thereof
agreed to in writing by Owner) the executed Agreement
and related documents required by the Bid/Proposal
Documents and any performance and payment bonds
required by the Bid/Proposal Documents and Contract
Documents.

This obligation shall be null and void if:

3.1 Owner accepts Bidder's/Proposer’'s bid/proposal
and bidder/proposer delivers within the time
required by the Bid/Proposal Documents (or any
extension thereof agreed to in writing by Owner)
the executed Agreement and related documents
required by the Bid/Proposal Documents and any
performance and payments bonds required by the
Bid/Proposal Documents and Contract
Documents, or

3.2 All bids/proposals are rejected by Owner, or

3.3 Owner fails to issue a notice of award to Bidder/
Proposer within the time specified in the
Bid/Proposal Documents (or any extension thereof
agreed to in writing by Bidder/Proposer and, if
applicable, consented to by Surety when required
by paragraph 5 hereof).

Payment under this Bond will be due and payable upon
default by Bidder/Proposer and within 30 calendar days
after receipt by Bidder/Proposer and Surety of written
notice of default from Owner, which notice will be given
with reasonable promptness, identifying this Bond and
the Project and including a statement of the amount
due.

5.

10.

20f2

Surety waives notice of any and all defenses based on
or arising out of any time extension to issue notice of
award agreed to in wrting by Owner and
Bidder/Proposer, provided that the total time for issuing
notice of award including extensions shall not in the
aggregate exceed 120 days from Bid/Proposal Due
Date without Surety's written consent.

No suit or action shall be commenced under this Bond
prior to 30 calendar days after the notice of default
required in paragraph 4 above is received by
Bidder/Proposer and Surety and in no case later than
one year after Bid/Proposal Due Date.

Any suit or action under this Bond shall be commenced
only in a court of competent jurisdiction located in the
state in which the Project is located.

Notices required hereunder shall be in writing and sent
to Bidder/Proposer and Surety at their respective
addresses shown on the face of this Bond. Such notices
may be sent by personal delivery, commercial courier or
by United States Registered or Certified Mail, return
receipt requested, postage pre-paid, and shall be
deemed to be effective upon receipt by the party
concerned.

Surety shall cause to be attached to this Bond a current
and effective Power of Attorney evidencing the authority
of the officer, agent or representative who executed this
Bond on behalf of Surety to execute, seal and deliver
such Bond and bind the Surety thereby.

This Bond is intended to conform to all applicable
statutory requirements. Any applicable requirement of
any applicable statute that has been omitted from this
Bond shall be deemed to be included herein as if set
forth at length. If any provision of this Bond conflicts with
any applicable provision of any applicable statute, then
the provision of said statute shall govern and the
remainder of this Bond that is not in conflict therewith
shall continue in full force and effect.

Bid/Proposal Bond
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CONNECTICUT

SOURCES
EECOSER\!{E BID FORM

AUTHORITY

PROJECT: Mid-Connecticut
RFB NUMBER; FY09-OP-005

CONTRACT FOR: Upgrade Of The Automation System At The Mid-Connecticut Power
Block Facility

BID SUBMITTED Connecticut Resources Recovery Authority
TO: 100 Constitution Plaza, 6™ Floor
Hartford, Connecticut 06103-1722

1. DEFINITIONS

Unless otherwise defined herein, all terms that are not defined and used in this Bid Form (a
“Bid”) shall have the same respective meanings assigned to such terms in the Contract
Documents.

2. TERMS AND CONDITIONS

The undersigned (the “Bidder”) accepts and agrees to all terms and conditions of the
Request For Bids, Instructions To Bidders, the Agreement and any Addenda to any such
documents. This Bid shall remain open and subject to acceptance for ninety (90) days after
the bid due date.

If CRRA issues a Notice Of Award to Bidder, Bidder shall within ten (10) days after the
date thereof:

(a) Execute and deliver to CRRA the required number of counterparts of the non-
negotiable Agreement;

(b) Execute and deliver to CRRA the Contractor’s Certification Concerning Gifts;

(c) Execute and deliver to CRRA all other Contract Documents attached to the
Notice Of Award along with any other documents required by the Contract
Documents; and

(d) Satisfy all other conditions of the Notice Of Award.

1of7 Bid Form




3. BIDDER’S OBLIGATIONS

Bidder proposes and agrees, if this Bid is accepted by CRRA and CRRA issues a Notice Of
Award to Bidder, to the following:

(a) To perform, furnish and complete all the Work as specified or indicated in the
Contract Documents and Agreement for the Bid Price and within the Contract
Time set forth in this Bid and in accordance with the terms and conditions of the
Contract Documents and Agreement; and

(b) At the request of CRRA and if the successful Bidder qualifies, to apply with the
State of Connecticut Department Administrative Services, and do all that is
necessary to make itself qualify, as a Small Contractor and/or Minority/Women/
Disabled Person Business Enterprise in accordance with Section 4a-60g of the
Connecticut General Statutes.

4. BIDDER’S REPRESENTATIONS CONCERNING NON-NEGOTIABILITY OF THE
AGREEMENT

In submitting this Bid, Bidder acknowledges and agrees that the terms and conditions of the
Agreement (including all Exhibits thereto), as included in the RFB, are non-negotiable, and
Bidder is willing to and shall, if CRRA accepts its Bid for the Work and issues a Notice Of
Award to Bidder, execute such Agreement. However, CRRA reserves the right to negotiate
with Bidder over Bidder’s price for the Work submitted on its Bid Price Form.

5. BIDDER’S REPRESENTATIONS CONCERNING EXAMINATION OF CONTRACT
DOCUMENTS

In submitting this Bid, Bidder represents that:

(a) Bidder has thoroughly examined and carefully studied the RFB Package
Documents and the following Addenda, receipt of which is hereby acknowledged
(list Addenda by Addendum number and date):

Addendum

Number Date Issued

(b) Without exception the Bid is premised upon performing, furnishing and
completing the Work required by the Contract Documents and applying the
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(c)

(d)

(e)

®

(2)

(h)

specific means, methods, techniques, sequences or procedures (if any) that may
be shown, indicated or expressly required by the Contract Documents;

Bidder is fully informed and is satisfied as to all Laws And Regulations that may
affect cost, progress, performance, furnishing and/or completion of the Work;

Bidder has studied and carefully correlated Bidder’s knowledge and observations
with the Contract Documents and such other related data;

Bidder has given CRRA written notice of all conflicts, errors, ambiguities and
discrepancies that Bidder has discovered in the Contract Documents and the
written resolutions thereof by CRRA are acceptable to Bidder;

If Bidder has failed to promptly notify CRRA of all conflicts, errors, ambiguities
and discrepancies that Bidder has discovered in the Contract Documents, such
failure shall be deemed by both Bidder and CRRA to be a waiver to assert these
issues and claims in the future;

Bidder is aware of the general nature of work to be performed by CRRA and
others that relates to the Work for which this Bid is submitted; and

The Contract Documents are generally sufficient to indicate and convey
understanding by Bidder of all terms and conditions for performing, furnishing
and completing the Work for which this Bid is submitted.

6. BIDDER’S REPRESENTATIONS CONCERNING SITE CONDITIONS

In submitting this Bid, Bidder acknowledges and agrees that:

(a)

(b)

(c)

(d)

All information and data included in the RFB Package Documents relating to the
surface, subsurface and other conditions of the Site are from presently available
sources and are being provided only for the information and convenience of the
bidders;

CRRA does not assume any responsibility for the accuracy or completeness of
such information and data, if any, shown or indicated in the Contract Documents
with respect to any surface, subsurface or other conditions of the Site(s);

Bidder is solely responsible for investigating and satisfying itself as to all actual
and existing Site conditions, including surface conditions, subsurface conditions
and underground facilities; and

Bidder has visited the Site and has become familiar with and is satisfied as to the
general, local, and site conditions that may affect cost, progress, performance,
furnishing and completion of the Work.
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10.

BIDDER’S REPRESENTATIONS CONCERNING INFORMATION MADE
AVAILABLE

In submitting this Bid, Bidder acknowledges and agrees that Bidder shall not use any
information made available to it or obtained in any examination made by it in connection
with this RFB in any manner as a basis or grounds for a claim or demand of any nature
against CRRA arising from or by reason of any variance which may exist between
information offered or so obtained and the actual materials, conditions, or structures
encountered during performance of any of the Work.

BIDDER’S REPRESENTATIONS CONCERNING STATE OF CONNECTICUT
TAXES

In submitting this Bid, Bidder acknowledges and agrees that CRRA is exempt from all
State of Connecticut taxes and assessments, including sales and use taxes. Accordingly,
Bidder shall not charge CRRA any State of Connecticut taxes or assessments at any time in
connection with Bidder’s performance of this Agreement, nor shall Bidder include any
State of Connecticut taxes or assessments in any rates, costs, prices or other charges to
CRRA hereunder. Bidder represents and warrants that no State of Connecticut taxes or
assessments were included in any rates, costs, prices or other charges presented to CRRA in
any bid or other submittal to CRRA in connection with this RFB.

BIDDER’S REPRESENTATIONS CONCERNING DISCLOSURE OF
INFORMATION

In submitting this Bid, Bidder:

(a) Recognizes and agrees that CRRA is subject to the Freedom of Information
provisions of the Connecticut General Statutes and, as such, any information
contained in or submitted with or in connection with Bidder’s Bid is subject to
disclosure if required by law or otherwise; and

(b) Expressly waives any claim(s) that Bidder or any of its successors and/or assigns
has or may have against CRRA or any of its directors, officers, employees or
authorized agents as a result of any such disclosure.

BIDDER’S REPRESENTATIONS CONCERNING NON-COLLUSION

By submission of this Bid, the Bidder, together with any affiliates or related persons, the
guarantor, if any, and any joint ventures, hereby represents that, under risk of termination of
the Agreement, if awarded, to the best of its knowledge and belief:

(a) The prices in the Bid have been arrived at as the result of an independent
business judgment without collusion, consultation, communication, agreement or
otherwise for the purpose of restricting competition, as to any matter relating to
such prices and any other person or company;
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11.

12.

13.

(b) Unless otherwise required by law, the prices that have been quoted in this Bid
have not, directly or indirectly, been knowingly disclosed by the Bidder prior to
“opening” to any other person or company;

(¢) No attempt has been made or will be made by the Bidder to induce any other
person, partnership of corporation to submit, or not to submit, a bid for the
purpose of restricting competition;

(d) Bidder has not directly or indirectly induced or solicited any other bidder to
submit a false or sham bid; and

(e) Bidder has not sought by collusion to ‘obtain for itself any advantage for the
Work over any other bidder for the Work or over CRRA.

BIDDER’S REPRESENTATIONS CONCERNING RFB FORMS

By submission of this Bid, the Bidder, together with any affiliates or related business
entities or persons, the guarantor, if any, and any joint ventures, hereby represents that,
under risk of termination of the Agreement, if awarded, all of the forms included in the
RFB that are submitted to CRRA as part of its Bid are identical in form and content to the
preprinted forms in the RFB Package Documents except that information requested by the
forms has been inserted in the spaces on the forms provided for the insertion of such
requested information.

BID SECURITY

Bidder acknowledges and agrees that the amount of the Bid Security submitted with this
Bid fairly and reasonably represents the amount of damages CRRA will suffer in the event
that Bidder fails to fulfill any of its obligations set forth in the Contract Documents.

BIDDER’S WAIVER OF DAMAGES

Bidder and all its affiliates and subsidiaries understand that by submitting a Bid, Bidder is
acting at its and their own risk and Bidder does for itself and all its affiliates, subsidiaries,
successors and assigns hereby waive any rights any of them may have to receive any
damages for any liability, claim, loss or injury resulting from:

(a) Any action or inaction on the part of CRRA or any of its directors, officers,
employees or authorized agents concerning the evaluation, selection, non-
selection and/or rejection of any or all bids by CRRA or any of its directors,
officers, employees or authorized agents;

(b) Any agreement entered into for the Work (or any part thereof) described in the
Contract Documents; and/or

(¢) Any award or non-award of a contract for the Work (or any part thereof)
pursuant to the Contract Documents.
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14.

15.

16.

BIDDER’S REPRESENTATION REGARDING THE CONNECTICUT CAMPAIGN
CONTRIBUTION AND SOLICITATION BAN

With regard to a State contract as defined in P.A. 07-1 having a value in a calendar year of
$50,000 or more or a combination or series of such agreement or contracts having a value
of $100,000 or more, the authorized signatory to this submission in response to CRRA’s
solicitation expressly acknowledges receipt of the State Elections Enforcement
Commission’s notice advising prospective state contractors of state campaign contribution
and solicitation prohibitions, and will inform its principals of the contents of the notice. See
Section 12 [SEEC Form 11] of the Contract Documents.

ATTACHMENTS
The following documents are attached hereto and made a part of this Bid:
(a) The completed Bid Price Form;
(b) The completed References Form;
(c) The completed Background And Experience Form;
(d) The completed Subcontractor Identification Form;

(¢) Questionnaire Concerning Affirmative Action, Small Business Contractors And
Occupational Health And Safety that has been completely filled out by the
Bidder;

(f)  Certification Concerning Nondiscrimination that has been completely filled out
and signed by Bidder, with the Bidder’s nondiscrimination policies and
procedures attached;

(g) Background Questionnaire that has been completely filled out by the Bidder and
signed before a Notary Public or Commissioner of the Superior Court; and

(h) A copy of the Bidder’s up-to-date certificate of insurance showing all current
insurance coverage.

NOTICES

Communications concerning this Bid should be addressed to Bidder at the address set forth
below.
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Bidder Name:

Bidder Contact:

Title:

Address:

Telephone Number:

Fax Number:

E-Mail Address:

17. ADDITIONAL REPRESENTATION

Bidder hereby represents that the undersigned is duly authorized to submit this Bid on
behalf of Bidder.

AGREED TO AND SUBMITTED ON ,2008

Name of Bidder (Firm):

Signature of Bidder
Representative:

Name (Typed/Printed):

Title (Typed/Printed):
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CONNECTICUT

RECOVERY - BID PRICE FORM

AUTHORITY

Upgrade Of The Automation System
At The
Mid-Connecticut Power Block Facility

- (RFB Number 09-OP-005)

Bidder will complete the Work as specified in the Contract Documents for the Upgrade Of The Automation
System At The Mid-Connecticut Power Block Facility for the following lump sum bid price (please use
table below).

Total Lump Sum Bid Price

Dollars » Cents

(Use Numbers)

(Use Words)

Bidder affirms that the total bid price above represents the entire cost to complete the Work in
accordance with the Contract Documents, and that no claim will be made on account of any increase in
wage scales, material prices, delivery delays, taxes, insurance, cost indexes or any other rates affecting
the construction industry or this Project, and that each and every such claim is hereby expressly waived
by Bidder.

Name of Bidder (Firm):

Signature of Bidder
Representative:

Name (Type/Print):

Title:

Date:

1 of 1 Bid Price Form
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CONNECTICUT

RECOVERY REFERENCES FORM

AUTHORITY

In space below, provide the names of three (3) references who can attest to the quality of work
performed/services provided by Bidder/Proposer. include job title, affiliation, address, phone number and
a brief description of the work performed/services provided for each reference.

REFERENCE 1

Name of Person:

Title:

Name of Firm:

Address:

Telephone Number:

Description Of Work
Performed:

REFERENCE 2

Name of Person:

Title:

Name of Firm:

Address:

Telephone Number:

Description Of Work
Performed:
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REFERENCE 3

Name of Person:

Title:

Name of Firm:

Address:

Telephone Number:

Description Of Work
Performed:

20of2 References Form




REQUEST FOR BIDS
FOR

UPGRADE OF THE AUTOMATION SYSTEM
AT THE
MID-CONNECTICUT POWER BLOCK FACILITY

SECTION 7
BACKGROUND AND EXPERIENCE FORM




CONNECTICUT
RESOURCES
RECOVERY
AUTHORITY

In the space below, summarize work performed/services provided of a similar nature to that specified in
the Contract Documents which has been performed by the bidder/proposer and which will enable CRRA
to evaluate the experience and professional capabilities of the bidder/proposer.

[Attach Additional Pages If Necessary]

1 of 1 Background And Experience Form
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4 CONNECTICUT
RESOURCES SUBCONTRACTOR

RECOVERY
AUTHORMTY IDENTIFICATION FORM

Bidder shall list below all subcontractor(s) Bidder intends to use in the performance of Services if Bidder
is selected to perform the Services and awarded the Agreement. Bidder shall include a description of the
Services to be provided by the subcontractor(s).

Subcontractor 1

Company Name

Services To Be
Provided

Subcontractor 2

Company Name

Services To Be
Provided

Subcontractor 3

Company Name

Services To Be
Provided

Subcontractor 4

Company Name

Services To Be
Provided

1 of 1 Subcontractor Identification Form
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CONNECTICUT | QUESTIONNAIRE CONCERNING AFFIRMATIVE

RESOURCES
RECOVERY ACTION, SMALL BUSINESS CONTRACTORS AND

AUTHORITY

OCC

E: e

Because CRRA is a political subdivision of the State of Connecticut, it is required by various statutes and
regulations to obtain background information on prospective contractors prior to entering into a contract. The
guestions below are designed to assist CRRA in procuring this information. Many of the questions are
required to be asked by RCSA 46a-68j-31. For the purposes of this form, “Contractor” means Bidder or Proposer, as
appropriate.

Yes | No

Is the Contractor an Individual? HEER
If you answered “Yes” fo Question 1, skip to Question 2.
If you answered “No” to Question 1, proceed to Question 1A and then to Question 2.

1A. How many employees does the Contractor have? [ ‘

Is the Contractor a Small Contractor based on the criteria in Schedule A?
If you answered “Yes” to Question 2, proceed to Question 2A and then to Question 3.
If you answered “No” to Question 2, skip to Question 3.

2A. Is the Contractor registered with the DAS as a Certified Small Business? HERE
If you answered “Yes” to Question 2A, please provide a copy of your Set-Aside
Certificate.

Is the Contractor a MWDP Business Enterprise based on the criteria in Schedule B? |:| [:]

If you answered “Yes” fo Question 3, proceed to Question 3A and then to Question 4.
If you answered “No” to Question 3, skip to Question 4.

3A. Is the Contractor registered with DAS as a MWDP Small Business?

[
L

Does the Contractor have an Affirmative Action Plan?
If you answered “Yes” to Question 4, proceed to Question 4A and then to Question 5.
If you answered “No” to Question 4, skip to Question 4B and then to Question 5.

4A. Has the Affirmative Action Plan been approved by the CHRO?

4B. Will the Contractor develop and implement an Affirmative Action Plan?

Does the Contractor have an apprenticeship program complying with RCSA 46a-68-1
through 46a-68-177

Has the Contractor been cited for three or more willful or serious violations of any
occupational safety and health act?

Has the Contractor received one or more criminal convictions related to the injury or
death of any employee in the three-year period preceding the issuance of this Request
For Bids/Proposals/Qualifications?

Has the Contractor been the recipient of one or more ethical violations from the State of
Connecticut Ethics Commission during the three-year period preceding the issuance of
this Request For Bids/Proposals/Qualifications?

O O O O Ogid
O O O O Oo|O|.

Will subcontractors be involved?
If you answered “Yes” to Question 9, proceed to Question 9A.
If you answered “No” to Question 9, you are finished with the questionnaire.

9A. How many subcontractors will be involved? S ] «‘

1of2 Questionnaire Concerning Affirmative Action, Small
Business Contractors & Occupational Health & Safety




LIST OF ACRONYMS

RCSA Regulations of Connecticut State Agencies

CHRO State of Connecticut Commission on Human Rights and Opportunities
DAS ~ State of Connecticut Department of Administrative Services

MWDP Minority/Women/Disabled Person

FOOTNOTE

' If the Contract is a "public works contract" (as defined in Section 46a-68b of the Connecticut General
Statutes), the dollar amount exceeds $50,000.00 in any fiscal year, and the Contractor has 50 or more
employees, the Contractor, in accordance with the provisions of Section 46a-68c of the Connecticut
General Statutes, shall develop and file an affirmative action plan with the Connecticut Commission on
Human Rights and Opportunities.

SCHEDULE A
CRITERIA FOR A SMALL CONTRACTOR

Contractor must meet all of the following criteria to qualify as a Small Contractor:

1. Has been doing business and has maintained its principal place of business in the State for a
period of at least one year immediately preceding the issuance of the Request For Bids/
Proposals/Qualifications;

2. Has had gross revenues not exceeding ten million dollars in the most recently completed fiscal
year;

Is headquartered in Connecticut; and,

At least 51% of the ownership of the Contractor is held by a person or persons who are active in
the daily affairs of the business and have the power to direct the management and policies of
the business.

SCHEDULE B
CRITERIA FOR A MINORITY/WOMAN/DISABLED PERSON BUSINESS ENTERPRISE

Contractor must meet all of the following criteria to qualify as a Minority/Woman/Disabled Person
Business Enterprise:

1. Satisfies all of the criteria in Schedule A for a Small Contractor;

2. 51% or more of the business and/or its assets must be owned by a person or persons who are
minorities as defined in Connecticut General Statutes Section 32-9n (please see below) or is an
individual with a disability;

3. The Minority/Woman/Disabled Person must have the power to change policy and management
of the business; and,

4. The Minority/Woman/Disabled Person must be active in the day-to-day affairs of the business.

CONNECTICUT GENERAL STATUTES SECTION 32-9n

Sec. 32-9n. Office of Small Business Affairs. (a) There is established within the Department of Economic
and Community Development an Office of Small Business Affairs. Such office shall aid and encourage
small business enterprises, particularly those owned and operated by minorities and other socially or
economically disadvantaged individuals in Connecticut. As used in this section, minority means: (1) Black
Americans, including all persons having origins in any of the Black African racial groups not of Hispanic
origin; (2) Hispanic Americans, including all persons of Mexican, Puerto Rican, Cuban, Central or South
American, or other Spanish culture or origin, regardless of race; (3) all persons having origins in the
Iberian Peninsula, including Portugal, regardless of race; (4) women; (5) Asian Pacific Americans and
Pacific islanders; or (6) American Indians and persons having origins in any of the original peoples of
North America and maintaining identifiable tribal affiliations through membership and participation or
community identification.

20f 2 Questionnaire Concerning Affirmative Action, Small
Business Contractors & Occupational Health & Safety




REQUEST FOR BIDS
FOR

UPGRADE OF THE AUTOMATION SYSTEM
AT THE
MID-CONNECTICUT POWER BLOCK FACILITY

SECTION 10

CERTIFICATION CONCERNING
NONDISCRIMINATION




CONNECTICUT

RESOURCES CERTIFICATION CONCERNING

RECOVERY, NONDISCRIMINATION

This certification must be executed by an individual or business entity submitting a bid/proposal/statement
of qualifications to the Connecticut Resources Recovery Authority (such individual or business entity
hereinafter referred to as the “Contractor”) regarding support of nondiscrimination against persons on
account of their race, color, religious creed, age, marital or civil union status, national origin, ancestry,
sex, mental retardation, physical disability or sexual orientation.

l, , a duly authorized officer and/or representative
of (firm name)

(the “Contractor”), hereby certify that:

1. Contractor seeks to enter into the Upgrade Of The Automation System At The Mid-
Connecticut Power Block Facility Agreement (the “Agreement’) with the Connecticut
Resources Recovery Authority; and

2. In carrying out its obligation under the Agreement, Contractor will abide by the
nondiscrimination agreements and warranties required under Connecticut General Statutes
Sections 4a-60(a)(1) and 4a-60a(a)(1), as amended in State of Connecticut Public Act 07-
245 and Sections 9(a)(1) and 10(a)(1) of Public Act 07-142; and

3. Attached are the policies and procedures concerning nondiscrimination, which have not been
modified or rescinded, adopted by the appropriate governing body or management of
Contractor; and

4. The information set forth herein is true, complete and accurate to the best of my knowledge
and belief.

IN WITNESS WHEREOF, the undersigned has executed this certificate this
day of 200

By (Signature):

Name (Print):

Title:

1 of 1 Certification Concerning Nondiscrimination
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CONNECTICUT
RESOURCES

RECOVERY BACKGROUND QUESTIONNAIRE
AUTHORITY

This Questionnaire must be completed and properly executed by an individual or business entity
submitting a bid/proposal/statement of qualifications to the Connecticut Resources Recovery Authority
(such individual or business entity hereinafter referred to as the “Contractor”).

Please answer the following questions by placing an “X” in the appropriate box.

Yes No

Has the Contractor or any of its principals, owners, officers, partners, directors or |:| |:]
stockholders holding more than 50% of the stock of the Contractor ever been the
subject of a criminal investigation?

If you answered “Yes” to Question 1, proceed fo Question 1A and, on a separate sheet
of paper, state the following: the court in which the investigation is taking or took place;
the approximate date the investigation commenced and, if applicable, concluded; the
Subject matter of the investigation; and the identity of the person or entity involved.

If you answered “No” to Question 1, proceed to Question 2.

1A. Has any indictment arisen out of any such investigation? l—__) |___|

If you answered “Yes” to Question 1A, proceed to Question 2 and, on a separate
sheet of paper, state the following: the name of the person or entity indicted; and
the status of any such indictment.

If you answered “No” to Question 1A, proceed to Question 2.

Has the Contractor or any of its principals, owners, officers, partners, directors or D l:]
stockholders holding more than 50% of the stock of the Contractor ever been the
subject of a civil investigation?

If you answered “Yes” to Question 2, proceed to Question 3 and, on a separate sheet of
paper, state the following: the court or other forum in which the investigation took or is
taking place; the approximate date the investigation commenced and, if applicable,
concluded; the subject matter of the investigation; the identity of the person or entity
involved, and the status of the investigation.

If you answered “No” to Question 2, proceed to Question 3.

Has any entity (e.g., corporation, partnership, etc.) in which a principal, owner, officer, D D
partner, director or stockholder of the Contractor has an ownership interest in excess of
50% in such entity ever been the subject of a criminal investigation?

If you answered “Yes” to Question 3, proceed to Question 3A and, on a separate sheet
of paper, state the following: the court in which the investigation is taking or took place;
the approximate date the investigation commenced and, if applicable, concluded; the
subject matter of the investigation; and the identity of the person or entity involved.

If you answered “No” to Question 3, proceed to Question 4.

3A. Has any indictment arisen out of any such investigation? D D

If you answered “Yes” to Question 3A, proceed to Question 4 and, on a separate
sheet of paper, state the following: the name of the person or entity indicted; and
the status of any such indiciment.

If you answered “No" to question 3A, proceed to Question 4.

10f 2 Background Questionnaire




Yes | No

4. Has any entity (e.g., corporation, partnership, etc.) in which a principal, owner, officer, D D
partner, director or stockholder of the Contractor has an ownership interest in excess of
50% in such entity ever been the subject of a civil investigation?

If you answered “Yes” to Question 4, on a separate sheet of paper state the following:
the court in which the investigation is taking or took place; the approximate date the
investigation commenced and, if applicable, concluded; the subject matter of the
investigation; the identity of the person or entity involved; and the status of the
investigation.

5. Has the Contractor or any of its principals, owners, officers, partners, directors or D D
stockholders holding more than 50% of the stock of the Contractor ever been debarred
from bidding on, or otherwise applying for, any contract with the State of Connecticut or
any other governmental authority?

If you answered “Yes” to Question 5, on a separate sheet of paper please explain.

Signature:

Name (print/type):

Title:
State Of:
County Of:
, being fully sworn, deposes and says that
he/she is the (Title) of

(Firm Name),
the Contractor herein, that he/she has provided answers to the foregoing questions on the Contractor’s
background, and, under the penalty of perjury, certifies that each and every answer is true.

Sworn to before me this day of 200

Notary Public/Commissioner of the Superior Court
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SEEC FORM 11

NOTICE TO EXECUTIVE BRANCH STATE CONTRACTORS AND PROSPECTIVE STATE
CONTRACTORS OF CAMPAIGN CONTRIBUTION AND SOLICITATION BAN

This notice is provided under the authority of Connecticut General Statutes 9-612(g)(2), as amended by
P.A. 07-1, and is for the purpose of informing state contractors and prospective state contractors of the
following law (italicized words are defined on the following page):

Campaign Contribution and Solicitation Ban

No state contractor, prospective state contractor, principal of a state contractor or principal of a
prospective state contractor, with regard to a state contract or state contract solicitation with or from a
state agency in the executive branch or a quasi-public agency or a holder, or principal of a holder of a
valid prequalification certificate, shall make a contribution to, or solicit contributions on behalf of (i) an
exploratory committee or candidate committee established by a candidate for nomination or election to
the office of Governor, Lieutenant Governor, Attorney General, State Comptroller, Secretary of the State
or State Treasurer, (ii) a political committee authorized to make contributions or expenditures to or for the
benefit of such candidates, or (iii) a party committee;

In addition, no holder or principal of a holder of a valid prequalification certificate, shall make a
contribution to, or solicit contributions on behalf of (i) an exploratory committee or candidate committee
established by a candidate for nomination or election to the- office of State senator or State
representative, (i) a political committee authorized to make contributions or expenditures to or for the
benefit of such candidates, or (iii) a party committee.

Duty to Inform
State contractors and prospective state contractors are required to inform their principals of the above

prohibitions, as applicable, and the possible penalties and other consequences of any violation thereof.

Penalties for Violations
Contributions or solicitations of contributions made in violation of the above prohibitions may result in the
following civil and criminal penalties:

Civil penalties--$2000 or twice the amount of the prohibited contribution, whichever is greater, against a
principal or a contractor. Any state contractor or prospective state contractor which fails to make
reasonable efforts to comply with the provisions requiring notice to its principals of these prohibitions and
the possible consequences of their violations may also be subject to civil penalties of $2000 or twice the
amount of the prohibited contributions made by their principals.

Criminal penalties—Any knowing and wiliful violation of the prohibition is a Class D felony, which may
subject the violator to imprisonment of not more than 5 years, or $5000 in fines, or both.

Contract Consequences
Contributions made or solicited in violation of the above prohibitions may result, in the case of a state

contractor, in the contract being voided.

Contributions made or solicited in violation of the above prohibitions, in the case of a prospective state
contractor, shall result in the contract described in the state contract solicitation not being awarded to the
prospective state contractor, unless the State Elections Enforcement Commission determines that
mitigating circumstances exist concerning such violation.

The State will not award any other state contract to anyone found in violation of the above prohibitions for
a period of one year after the election for which such contribution is made or solicited, unless the State
Elections Enforcement Commission determines that mitigating circumstances exist concerning such
violation.

Additional information and the entire text of P.A 07-1 may be found on the website of the State Elections
Enforcement Commission, www.ct.gov/seec. Click on the link to “State Contractor Contribution Ban.”




Definitions:

"State contractor" means a person, business entity or
nonprofit organization that enters into a state contract.
Such person, business entity or nonprofit organization
shall be deemed to be a state contractor until December
thirty-first of the year in which such contract terminates.
"State contractor" does not include a municipality or any
other political subdivision of the state, including any
entities or associations duly created by the municipality
or political subdivision exclusively amongst themselves
to further any purpose authorized by statute or charter,
or an employee in the executive or legislative branch of
state government or a quasi-public agency, whether in
the classified or unclassified service and full or part-
time, and only in such person’'s capacity as a state or
guasi-public agency employee.

"Prospective state contractor" means a person,
business entity or nonprofit organization that (i) submits
a response to a state contract solicitation by the state, a
state agency or a quasi-public agency, or a proposal in
response to a request for proposals by the state, a state
agency or a quasi-public agency, until the contract has
been entered into, or (ii) holds a valid prequalification
certificate issued by the Commissioner of Administrative
Services under section 4a-100. "Prospective state
contractor" does not include a municipality or any other
political subdivision of the state, including any entities or
associations duly created by the municipality or political
subdivision exclusively amongst themselves to further
any purpose authorized by statute or charter, or an
employee in the executive or legislative branch of state
government or a quasi-public agency, whether in the
classified or unclassified service and full or part-time,
and only in such person's capacity as a state or quasi-
public agency employee.

"Principal of a state contractor or prospective state
contractor”" means (i) any individual who is a member of
the board of directors of, or has an ownership interest of
five per cent or more in, a state contractor or
prospective state contractor, which is a business entity,
except for an individual who is a member of the board of
directors of a nonprofit organization, (i) an individual
who is employed by a state contractor or prospective
state contractor, which is a business entity, as
president, treasurer or executive vice president, (i) an
individual who is the chief executive officer of a state
contractor or prospective state contractor, which is not a
business entity, or if a state contractor or prospective
state contractor has no such officer, then the officer who
duly possesses comparable powers and duties, (iv) an
officer or an employee of any state contractor or
prospective state contractor who has managerial or
discretionary responsibilities with respect to a state
contract, (v) the spouse or a dependent child who is
eighteen years of age or older of an individual described
in this subparagraph, or (vi) a political committee
established or controlled by an individual described in
this subparagraph or the business entity or nonprofit
organization that is the state contractor or prospective
state contractor.

"State contract’ means an agreement or contract with
the state or any state agency or any quasi-public
agency, let through a procurement process or
otherwise, having a value of fifty thousand dollars or
more, or a combination or series of such agreements or
contracts having a value of one hundred thousand
dollars or more in a calendar year, for (i) the rendition of
services, (ii) the furnishing of any goods, material,
supplies, equipment or any items of any kind, (iii) the
construction, alteration or repair of any public building or
public work, (iv) the acquisition, sale or lease of any
fand or building, (v) a licensing arrangement, or (vi) a
grant, loan or loan guarantee. "State contract” does not
include any agreement or contract with the state, any
state agency or any quasi-public agency that is
exclusively federally funded, an education loan or a loan
to an individual for other than commercial purposes.

"State contract solicitation" means a request by a state
agency or quasi-public agency, in whatever form issued,
including, but not limited to, an invitation to bid, request
for proposals, request for information or request for
quotes, inviting bids, quotes or other types of submittals,
through a competitive procurement process or another
process authorized by law waiving competitive
procurement.

“Managerial or discretionary responsibilities with respect
fo a state contract” means having direct, extensive and
substantive responsibilities with respect to the
negotiation of the state contract and not peripheral,
clerical or ministerial responsibilities.

“Dependent child® means a child residing in an
individual's household who may legally be claimed as a
dependent on the federal income tax of such individual.

“Solicit” means (A) requesting that a contribution be
made, (B) participating in any fund-raising activities for a
candidate committee, exploratory committee, political
committee or party committee, including, but not limited
to, forwarding tickets to potential contributors, receiving
contributions for transmission to any such commitiee or
bundling contributions, (C) serving as chairperson,
treasurer or deputy treasurer of any such committee, or
(D) establishing a political committee for the sole
purpose of soliciting or receiving contributions for any
committee. Solicit does not include: (i) making a
contribution that is otherwise permitted by Chapter 155
of the Connecticut General Statutes; (ii) informing any
person of a position taken by a candidate for public
office or a public official, (iii) notifying the person of any
activities of, or contact information for, any candidate for
public office; or (iv) serving as a member in any party
committee or as an officer of such committee that is not
otherwise prohibited in this section.
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CONNECTICUT

RESOURCES
RECOVERY NOTICE OF AWARD
AUTHORITY

TO: [NAME OF SUCCESSFUL BIDDER CONTACT]

[NAME OF SUCCESSFUL BIDDER FIRM]
[ADDRESS OF SUCCESSFUL BIDDER]

PROJECT: Mid-Connecticut

RFB NO.: FY09-OP-005

CONTRACT: Upgrade Of The Automation System At The Mid-Connecticut Power Block
Facility

The Connecticut Resources Recovery Authority (“CRRA”) has considered the Bid submitted by
you dated [DATE] in response to CRRA’s Notice To Contractors — Invitation To Bid for the
above-referenced Work, which Work is more particularly described in the Upgrade Of The
Automation System At The Mid-Connecticut Power Block Facility Agreement (the "Work™).

You are hereby notified that your firm has been selected to perform the Work at the Mid-
Connecticut Power Block Facility. The amount of the award for the Work is as specified in Ex-
hibit C of the Agreement.

Within ten (10) days from the date of this Notice of Award you are required to:

(a) Execute the required number of the attached counterparts of the non-negotiable
Agreement and deliver such executed counterparts to CRRA;

(b) Execute the attached Contractor’s Certification Concerning Gifts and deliver such
executed Certification to CRRA;

(¢) Deliver to CRRA the requisite certificates of insurance;

(d) Deliver to CRRA all other Contract Documents attached to the Notice Of Award;
and

(e) Satisfy all other conditions set forth herein.
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As you have agreed, the terms and conditions of the Agreement, as attached, are non-
negotiable.

If you fail within ten (10) days from the date of this Notice Of Award to perform and complete
any of your obligations set forth in items (a) through (e) above, CRRA will be entitled to con-
sider all your rights arising out of CRRA’s acceptance of your Bid as abandoned and terminated.
CRRA will also be entitled to such other rights and remedies as may be granted at law or in eq-
uity.

You are required to acknowledge your receipt of this Notice Of Award by signing below and re-
turning the same to CRRA.

Dated this [DAY] day of [MONTH], 2008.

Connecticut Resources Recovery Authority

By:

[NAME OF CRRA OFFICIAL]
Title:  [TITLE OF CRRA OFFICIAL]

ACCEPTANCE OF NOTICE

Receipt of this NOTICE OF AWARD is hereby acknowledged this day of
, 2008.

By:

Signature:

Name (print/type):

Title:
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CONNECTICUT ’
RESOURCES CONTRACTOR'’S CERTIFICATION

RECOVERY CONCERNING GIFTS
AUTHORITY

UPGRADE OF THE AUTOMATION SYSTEM
AT THE

MID-CONNECTICUT POWER BLOCK FACILITY
(This CERTIFICATION is to be signed by an authorized officer of the Contractor
or the Contractor's managing general partner.)

Section 4-252 of the Connecticut General Statutes requires that a Contractor (i.e., the
successful bidder/proposer for an Agreement) complete and properly execute this
Certification Concerning Gifts at the same time that the Contractor executes the
Agreement. If the Contractor fails to make the required certifications, the Contractor shall
be disqualified for the Agreement.

, @ duly authorized officer and/or representative

of

(firm name)

(the “Contractor”), being duly sworn, hereby depose and say that:

1. } am over eighteen (18) years of age and believe in the obligations of an oath; and

2. The Contractor has submitted a bid/proposal for the Upgrade Of The Automation System At
The Mid-Connecticut Power Block Facility Agreement (the “Agreement”) to the Connecticut
Resources Recovery Authority (‘CRRA"), has been selected by CRRA as the successful
bidder/proposer for the Agreement and is prepared to enter into the Agreement with CRRA,;
and

3. No gifts were made between April 1, 2008 and the date of execution of the Agreement, by

(a) The Contractor,

(b) Any principals and key personnel of the Contractor who participated
substantially in preparing the Contractor’'s bid/proposal for or the negotiation of
the Agreement, or

(c)  Any agent of the Contractor or principals and key personnel who participated

substantially in preparing the Contractor’s bid/proposal for or the negotiation of
the Agreement

to
(1)  Any public official or employee of CRRA who participated substantially in the
preparation of the bid/proposal solicitation for or the negotiation or award of the
Agreement (such CRRA employees are listed in Table 2 below), or
(2)  Any public official or state employee of any state agency who has supervisory or

appointing authority over CRRA (such public officials and state employees are
listed in Table 3 below); and
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4, No such principals and key personnel of the Contractor or agent of the Contractor or
principals and key personnel knows of any action by Contractor to circumvent the
prohibition on gifts by providing for any other principals and key personnel, official,
employee or agent of the Contractor to provide a gift to any such public official or state
employee; and

5. The Contractor made the bid/proposal for the Agreement without fraud or collusion with any
person;

6. The information set forth herein is true, to the best of my knowledge and belief, subject to

the penalties of false statement.

TABLE 2: CRRA Substantial Participants in the Preparation of the Request for Bids/Proposals
for the Agreement

Richard Quelle, Senior Engineer

Michael Tracey, Director of Operations

TABLE 3: Public Officials and State Employees of State Agencies Who Have Supervisory or
Appointing Authority over CRRA

Governor M. Jodi Rell

Senator Donald E. Williams, Jr., President Pro Tempore of the Senate

Senator John McKinney, Minority Leader of the Senate

Representative James A. Amann, Speaker of the House of Representatives

Representative Lawrence F. Cafero, Jr., Minority Leader of the House of Representatives

Signature:

Name (type/print):

Title:
State Of:
County Of:
, being fully sworn, deposes and says that
he/she is the (Title) of

(Firm Name), the Contractor

herein, that he/she has read the foregoing statement concerning gifts, and, under the penalty of perjury,
certifies that each and every part of said statement is true to his/her best knowledge and belief.

Sworn to before me this day of 200

Notary Public/Commissioner of the Superior Court
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For the purposes of this Certification Concerning Gifts, the following terms are defined as follows:

"Gift" means anything of value, which is directly and
personally received, unless consideration of equal or
greater value is given in return. "Gift" shall not include:

(1)

@

3

4

5)

(6)
@)
®
9

(10)

(1

A political confribution otherwise reported as
required by law or a donation or payment as
described in subdivision (9) or (10) of subsection
(b) of section 9-333b of the Connecticut General
Statutes;

Services provided by persons volunteering their
time, if provided to aid or promote the success or
defeat of any political party, any candidate or
candidates for public office or the position of
convention delegate or town committee member or
any referendum question;

A commercially reasonable loan made on terms not
more favorable than loans made in the ordinary
course of business;

A gift received from (A) an individual's spouse,
fiance or fiancee, (B) the parent, brother or sister of
such spouse or such individual, or (C) the child of
such individual or the spouse of such child;

Goods or services {A) which are provided to the
state (i) for use on state property, or (ii) to support
an event or the participation by a public official or
state employee at an event, and (B) which facilitate
state action or functions. As used in this Affidavit
Concerning Gifts, "state property" means (i)
property owned by the state, or (ii) property leased
to an agency in the Executive or Judicial
Department of the state;

A certificate, plaque or other ceremonial award
costing less than one hundred dollars;

A rebate, discount or promotional item available to
the general public;

Printed or recorded informational material germane
to state action or functions;

Food or beverage or both, costing less than fifty
dollars in the aggregate per recipient in a calendar
year, and consumed on an occasion or occasions
at which the person paying, directly or indirectly, for
the food or beverage, or his representative, is in
attendance;

Food or beverage or both, costing less than fifty
dollars per person and consumed at a publicly
noticed legislative reception to which all members
of the General Assembly are invited and which is
hosted not more than once in any calendar year by
a lobbyist or business organization. For the
purposes of such limit, (A) a reception hosted by a
lobbyist who is an individual shall be deemed to
have also been hosted by the business
organization which he owns or is employed by, and
(B) a reception hosted by a business organization
shall be deemed to have also been hosted by all
owners and employees of the business
organization who are lobbyists. In making the
calculation for the purposes of such fifty-dollar limit,
the donor shall divide the amount spent on food
and beverage by the number of persons whom the
donor reasonably expects to attend the reception;

Food or beverage or both, costing less than fifty
doliars per person and consumed at a publicly
noticed reception to which all members of the
General Assembly from a region of the state are
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(12)

(13)

(14)

(15)

invited and which is hosted not more than once in
any calendar year by a lobbyist or business
organization. For the purposes of such limit, (A) a
reception hosted by a lobbyist who is an individual
shall be deemed to have also been hosted by the
business organization which he owns or is
employed by, and (B) a reception hosted by a
business organization shall be deemed to have
also been hosted by all owners and employees of
the business organization who are lobbyists. In
making the calculation for the purposes of such
fifty-dollar limit, the donor shall divide the amount
spent on food and beverage by the number of
persons whom the donor reasonably expects to
attend the reception. As used in this subdivision,
"region of the state" means the established
geographic service area of the organization hosting
the reception;

Gifts costing less than one hundred dollars in the
aggregate or food or beverage provided at a
hospitality suite at a meeting or conference of an
interstate legislative association, by a person who
is not a registrant or is not doing business with the
state of Connecticut;

Admission to a charitable or civic event, including
food and beverage provided at such event, but
excluding lodging or travel expenses, at which a
public official or state employee participates in his
official capacity, provided such admission is
provided by the primary sponsoring entity;

Anything of value provided by an employer of (A) a
public official, (B} a state employee, or (C) a
spouse of a public official or state employee, to
such official, employee or spouse, provided such
benefits are customarily and ordinarily provided to
others in similar circumstances; or

Anything having a value of not more than ten
dollars, provided the aggregate value of all things
provided by a donor to a recipient under this
subdivision in any calendar year shall not exceed
fifty dollars.

“Participated substantially” means participation that is direct,
extensive and substantive, and not peripheral, clerical or
ministerial.

“Principals and key personnel” means officers, directors,
shareholders,
employees.

members, partners and managerial

Contractor’s Certification Concerning Gifts
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CONNECTICUT

RESOQURCES
RECOVERY NOTICE TO PROCEED
AUTHORITY

TO: [NAME OF CONTRACTOR CONTACT

[NAME OF CONTRACTOR FIRM
[ADDRESS OF CONTRACTOR]

PROJECT: Mid-Connecticut
CONTRACT NO.: [TO BE ADDED LATER BY CRRA]

CONTRACT: Upgrade Of The Automation System At The Mid-Connecticut Power
Block Facility

You are hereby notified to commence the Work related to the upgrade of the automation system
at the Mid-Connecticut Power Block Facility in accordance with the Agreement, dated [DATE
OF AGREEMENT], and that the Contract Time under the Agreement will commence to run on
[DATE CONTRACT TIME STARTS]. By this date, you are to start performing the Work
required by the Contract Documents. Pursuant to the Agreement, the date for completing all of
the Work related to the upgrade of the automation system at the Mid-Connecticut Power Block
Facility and having such Work ready for CRRA’s acceptance is as follows:

Completion Date: [COMPLETION DATE]

You are required to acknowledge your receipt of this Notice To Proceed by signing below and
returning such receipted Notice To Proceed to CRRA.

Dated this [DAY] day of [MONTH], 2008.

Connecticut Resources Recovery Authority

By:

[NAME OF CRRA OFFICIAL]
Title:  [TITLE OF CRRA OFFICIAL]
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ACCEPTANCE OF NOTICE

Receipt of this NOTICE TO PROCEED is hereby acknowledged this
, 2008.

By:

Signature:

day of

Name (print/type):

Title:
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This UPGRADE OF THE AUTOMATION SYSTEM AT THE MID-CONNECTICUT POWER
BLOCK FACILITY AGREEMENT (“Agreement”) is made and entered into as of this day
of , 2008 by and between the CONNECTICUT RESOURCES RECOVERY
AUTHORITY, a body politic and corporate, constituting a public instrumentality and political
subdivision of the State of Connecticut, having its principal offices at 100 Constitution Plaza, 6™
Floor, Hartford, Connecticut 06103 (hereinafter “CRRA” or “Owner”) and [NAME OF
SUCCESSFUL BIDDER], having its principal offices at [ADDRESS OF SUCCESSFUL
BIDDER] (hereinafter “Contractor™).

PRELIMINARY STATEMENT

WHEREAS CRRA owns a certain parcel of real property located at Reserve Road, Gate 20 in Hart-
ford, Connecticut, upon which property CRRA operates the Mid-Connecticut Power Block Facility.

WHEREAS CRRA now desires to enter into this Agreement with Contractor in order for Contractor
to Upgrade the Automation System at the Mid-Connecticut Power Block Facility within the bounda-
ries of the Property, and other related work, in accordance with the Contract Documents.

NOW, THEREFORE, in consideration of the mutual covenants, promises, and representations con-
tained herein, and for other good and valuable consideration, the receipt and sufficiency of which are
hereby acknowledged, the parties hereto agree as follows.

1. DEFINITIONS, CONSTRUCTION AND INTERPRETATION
1.1 Definitions

As used in this Agreement and in other Contract Documents (as defined herein) the follow-
ing terms shall have the meanings as set forth below:

1.1.1 Addenda

“Addenda” means written or graphic documents issued prior to the bid due date,
which clarify, correct or change any or all of the Contract Documents.

1.1.2 Acceptance Date

“Acceptance Date” means the date on which CRRA determines that the Work (as
defined herein) has been completed by Contractor in accordance with the Contract
Documents.

1.1.3 Contract Documents

“Contract Documents” means this Agreement (including all exhibits attached
hereto), the Notice To Proceed (as defined herein), the Securities For Faithful Per-
formance (as defined herein), the Plans (as defined herein), any written amendments
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1.1.5

1.1.6

1.1.7

1.1.8

1.1.9

1.1.10

1.1.11

1.1.12

to any of the Contract Documents and any change order issued pursuant to Section
2.7 and/or 8.6 hereof.

Contract Time

“Contract Time” means the number of days or the date, as set forth in Exhibit B of
this Agreement, to perform and complete the Work and have such Work ready for
CRRA’s acceptance.

Effective Date

“Effective Date” means the date set forth above in this Agreement.

Engineer

“Engineer” means Covanta or any successor engineering firm thereto selected by
CRRA to act as its representative in various matters concerning the Project.

Laws And Regulations

“Laws And Regulations” means any and all applicable current or future laws, rules,
regulations, ordinances, codes, orders and permits of any and all federal, state and
local governmental and quasi-governmental bodies, agencies, authorities and courts
having jurisdiction.

Owner
“Owner” means CRRA.

Owner’'s Designee or Owner's Representative

“Owner’s Designee” or “Owner’s Representative” means Engineer.

Power Block Facility

“Power Block Facility” means the Mid-Connecticut Power Block Facility which
CRRA operates on the Property.

Project

“Project” means all of the Work associated with this Agreement.

Property

“Property” means the certain parcel of real property owned by CRRA and located at
Reserve Road, Gate 20, in Hartford, Connecticut.
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2.1

1.1.13 Site

“Site” means those areas of the Property upon which the Work is to be performed,
furnished and completed by Contractor in accordance with the Contract Documents.

Construction And Interpretation

For purposes of this Agreement:

(@)
(b)

(c)

(d)

(e)

®

(2

(h)

Capitalized terms used herein shall have the meanings set forth herein;

Whenever nouns or pronouns are used in this Agreement, the singular shall
mean the plural, the plural shall mean the singular, and any gender shall mean all
genders or any other gender, as the context may require;

Words that have well-known technical or trade meanings are used herein in ac-
cordance with such recognized meanings unless otherwise specifically provided,

All accounting terms not otherwise defined herein have the meanings assigned to
them in accordance with “generally accepted accounting principles,” and the
term “generally accepted accounting principles” with respect to any computation
required or permitted hereunder shall mean such accounting principles that are
generally accepted as of the Effective Date of this Agreement;

The words “herein”, “hereof” and “hereunder” and words of similar import refer
to this Agreement as a whole and not to any particular Article, Section or Sub-
section;

Reference to any particular party shall include that party’s employees and the au-
thorized agents of that party;

All references to agreements are references to the agreements as the provisions
thereof that may be amended, modified or waived from time to time; and,

The captions contained in this Agreement have been inserted for convenience
only and shall not affect or be effective to interpret, change or restrict the terms
of provisions of this Agreement.

2. SCOPE OF WORK

Contractor’s Responsibilities

Contractor shall be responsible for furnishing all labor, materials, supplies, tools, equipment
and other facilities and necessary appurtenances or property for or incidental to the Project
and the performance and completion of the Work (as hereinafter defined). The Work will in-
volve, but not be limited to, the following:
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2.2

(a)

(b)

(c)

(d)

(e)

()

(&)

The current automation system is comprised of Taylor MOD 300 distributed
control system and Allen Bradley PLC2 programmable logic controllers. The Al-
len Bradley PLC2 controllers are configured with a combination of local and
remote I/O chassis. The automation equipment at the PBF is outdated and re-
placement parts are not supported and difficult to procure. It is required that the
Taylor MOD 300 distributed control system be replaced with an Allen Bradley
Control Logix based control system. The majority of the Allen Bradley PLC2
controllers will be replaced with Allen Bradley Control Logix processors. The
existing Allen Bradley 1771 1/O will be reused.

A large portion of the main control console and two auxiliary control consoles
located in the main control room will be replaced by computer based operator in-
terfaces. The operator interfaces will be running the latest version of Allen Brad-
ley Factory Talk View SE. The View SE system will have redundant HMI serv-
ers and redundant data servers. The 9 client machines will be equipped with dual
LCD displays.

The existing PLC2 programs will be converted and re-programmed for the Con-
trol Logix platform. Rockwell Software RSLogix5000 version 17 will be used to
program the new Control Logix processors.

All other work required to complete the Project;

Performing all of such activities in accordance with and as required by the Con-
tract Documents, including but not limited to, the plans and technical specifica-
tions (the “Plans And Technical Specifications”) set forth in Exhibit A, which is
attached hereto and made a part of, and its Appendix, which was distributed at
the Mandatory Pre-Bid Conference and Site Tour.

Restoring any part of the Property, the improvements thereon, or the Work (as
hereinafter defined) that require restoration pursuant to the terms and conditions
in Section 4.4 hereof’ and

Making all required notifications and obtaining all local, state, and federal per-
mits and approvals necessary for the completion of the Work.

Items (a) through (g) above are hereinafter collectively referred to as the “Work.”

Performance and Completion of Work

All Work shall be performed and completed by Contractor in a good workmanlike manner
consistent and in accordance with:

(a)

(b)

Any and all instructions, guidance and directions provided by CRRA or Engi-
neer to Contractor;

The Contract Documents;
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2.5

(¢) Sound upgrade of automation system practices;

(d) The highest industry standards applicable to Contractor and its performance of
the Work hereunder;

() The schedule for the Work set forth in Exhibit B attached hereto and made a
part hereof; and

(f) All Laws And Regulations.
Items (a) through (f) above are hereinafter collectively referred to as the “Standards.”

Contractor shall obtain any locally required building or other permits required for the Work,
and Contractor shall also assist and fully cooperate with CRRA in obtaining any other appli-
cable permits necessary to begin and complete the Work.

CRRA’s Responsibilities

CRRA and/or its Engineer shall be responsible for administering this Agreement, accepting
the Work that is performed and completed by Contractor in accordance with the Contract
Documents, and receiving and paying invoices for such Work.

Direction of Work

CRRA and/or its Engineer may, where necessary or desired, provide Contractor with instruc-
tions, guidance and directions in connection with Contractor’s performance of the Work
hereunder. CRRA reserves the right to determine whether Contractor will, upon completion
of any phase of the Work, proceed to any or all remaining phases of the Work. If CRRA de-
termines that Contractor shall not proceed with the remaining Work, CRRA shall terminate
this Agreement in accordance with Section 4.3 hereof.

CRRA'’s Inspection Rights

Contractor’s performance of the Work hereunder, as well as Contractor’s work products re-
sulting from such performance, are subject to inspection by CRRA and/or its Engineer. In-
spections may be conducted at any time by CRRA and/or its Engineer. In the event of an in-
spection, Contractor shall provide to CRRA and/or its Engineer any documents or other ma-
terials that may be necessary in order for CRRA and/or its Engineer to conduct the inspec-
tion. If, after any such inspection, CRRA and/or its Engineer is unsatisfied with Contractor’s
performance of the Work hereunder or any of the work products resulting therefrom, Con-
tractor shall, at the direction of CRRA and/or its Engineer, render such performance or work
products satisfactory to CRRA and/or its Engineer at no additional cost or expense to CRRA
and without any extension of or addition to any Contract Time for the remaining Work. For
purpose of this Section 2.5, CRRA shall mean CRRA and/or its authorized agents, including
but not limited to Engineer.
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2.7

2.8

Access

CRRA hereby grants to Contractor, during such times as directed by CRRA and/or its Engi-
neer, access to only those areas of the Property necessary for Contractor to perform the Work
hereunder, provided that:

(a) Contractor shall not interfere with any other operations or activities being con-
ducted on the Property by either CRRA or any other person or entity;

(b) Contractor directly coordinates with CRRA and/or its Engineer on such access
and Contractor’s storage of any equipment or materials on the Property; and

(c) Contractor is in compliance with all of the terms and conditions of this Agree-
ment.

CRRA reserves the right to revoke the access granted to Contractor herein if Contractor fails
to comply with any of the foregoing conditions of access.

Change in Scope of Work

In the event that CRRA determines during the term of this Agreement that any revisions,
modifications or changes are necessary to the scope of Work as set forth in Section 2.1
hereof, then pursuant to CRRA’s request, Contractor shall promptly commence and perform
the work required for such revisions, modifications or changes, which work shall be per-
formed in accordance with the Standards unless otherwise specifically agreed to in writing by
CRRA and Contractor. If any adjustment(s) to the Contract Price and/or the Contract Time is
required as a result of such revisions, modifications or changes, CRRA and Contractor shall
mutually agree in writing on the amount of such adjustment(s) provided that the schedule of
values (including the unit prices set forth therein) approved by CRRA for the Project, to the
extent applicable, shall be used to determine the appropriate increase or decrease in the quan-
tity or cost of the materials or Work necessitated by such revisions, modifications or changes.
Contractor shall promptly commence and perform any work required by such revisions,
modifications or changes even if CRRA and Contractor cannot agree on the amount of such
adjustment(s). If Contractor determines that a change in scope is necessary to complete the
Work, Contractor shall notify CRRA in writing within three (3) business days.

Site and Subsurface Conditions

All information and data shown or indicated in the Contract Documents with respect to un-
derground facilities, surface conditions, subsurface conditions or other conditions at or con-
tiguous to the Site are furnished for information only and CRRA does not assume any re-
sponsibility for the accuracy or completeness of such information and data. Contractor ac-
knowledges and agrees that CRRA does not assume any responsibility for such information
and data and that Contractor is solely responsible for investigating and satisfying itself as to
all actual and existing Site conditions, including but not limited to surface conditions, subsur-
face conditions and underground facilities. Contractor has carefully studied all such informa-
tion and data and Contractor has obtained and carefully studied (or assumes responsibility for
having done so) all such additional or supplementary examinations, investigations, explora-
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2.10

2.1

tions, tests, studies and data concerning conditions (including but not limited to surface con-
ditions, subsurface conditions and underground facilities) at or contiguous to the Site and all
other conditions or factors which may affect cost, progress, performance, furnishing or com-
pletion of the Work or which relate to any aspect of the means, methods, techniques, se-
quences, and procedures of construction or performance of the Work to be employed by Con-
tractor and safety precautions and programs incident thereto. Contractor does not consider
that any additional examinations, investigations, explorations, tests, studies or data are neces-
sary for Contractor to conclusively determine, and Contractor has so determined, that the
Work can be performed, furnished and completed in accordance with the Contract Time, the
Contract Price and the other terms and conditions of the Contract Documents. In the event
that the information or data shown or indicated in the Contract Documents with respect to
underground facilities or surface, subsurface or other conditions at or contiguous to the Site
differs from conditions encountered by Contractor during performance of the Work, there
shall be no increase in the Contract Price and/or no extension of the Contract Time as a result
of such differing conditions, unless CRRA, in its sole and absolute discretion, agrees in writ-
ing to such increase and/or extension.

Proprietary Information

Contractor shall not use, publish, distribute, sell or divulge any information obtained from
CRRA by virtue of this Agreement for Contractor’s own purposes or for the benefit of any
person, firm, corporation or other entity (other than CRR A) without the prior written consent
of CRRA. Any report or other work product prepared by Contractor in connection with the
performance of the Work hereunder shall be owned solely and exclusively by CRRA and
cannot be used by Contractor for any purpose beyond the scope of this Agreement without
the prior written consent of CRRA.

Books and Records

Contractor shall maintain proper books and records containing complete and correct informa-
tion on all Work performed by Contractor pursuant to this Agreement in accordance with
generally accepted accounting principles and practices. CRRA has the right to inspect and
review all such books and records during Contractor’s business hours.

Status of Contractor

CRRA and Contractor acknowledge and agree that Contractor is acting as an independent
contractor in performing any Work for CRRA hereunder and that Contractor shall perform
such Work in its own manner and method subject to the terms of this Agreement. Nothing in
this Agreement shall be construed or interpreted as creating a partnership, a joint venture, an
agency, a master-servant relationship, an employer-employee relationship or any other rela-
tionship between CRRA and Contractor other than that of an owner and an independent con-
tractor. Contractor is expressly forbidden from transacting any business in the name of or on
account of CRRA, and Contractor has no power or authority to assume or create any obliga-
tion or responsibility for or on behalf of CRRA in any manner whatsoever.
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Subcontractors

Contractor shall consult with CRRA and obtain its approval before hiring any subcontractors
to perform any Work hereunder. Contractor shall require all of'its subcontractors to abide by
the terms and conditions of this Agreement. Moreover, Contractor’s subcontracts with such
subcontractors shall specifically provide that, in the event of a default by Contractor there-
under or under this Agreement, CRRA may directly enforce such subcontracts and make
payments thereunder. Contractor shall provide CRRA with all contracts, amendments, books,
records, accounts, correspondence and other materials necessary to enforce such subcon-
tracts. Also Contractor’s subcontracts with its subcontractors shall specifically include
CRRA as a third party beneficiary and shall provide that such subcontractors shall not be ex-
cused from any of their obligations under such subcontracts by reason of any claims, setoffs,
or other rights whatsoever that they may have with or against Contractor other than through
such subcontracts.

Contractor’s Employees

All persons employed by Contractor shall be subject and responsible solely to the direction of
Contractor and shall not be deemed to be employees of CRRA.

Mechanic’s Liens

Contractor shall claim no interest in the Property or any equipment, fixtures or improvements
located or to be located thereon, including but not limited to the Site or any part thereof. Con-
tractor shall not file any mechanic’s liens or other liens or security interests against CRRA or
any of its properties, including but not limited to the Property. Contractor shall defend, in-
demnify and hold harmless CRRA against all costs associated with the filing of such liens or
interests by Contractor or any of its subcontractors or materialmen. Before any subcontractor
or materialman of Contractor commences any Work hereunder, Contractor shall deliver to
CRRA an original waiver of mechanic’s liens properly executed by such subcontractor or
materialman. If any mechanic’s lien is filed against CRRA or any of'its properties in connec-
tion with the Work hereunder, Contractor shall cause the same to be canceled and discharged
of record within fifteen (15) days after the filing of such lien and, if Contractor fails to do so,
CRRA may, at its option but without any obligation to do so, make any payment necessary to
obtain such cancellation or discharge and the cost thereof, at CRRA’s election, shall be either
deducted from any payment due to Contractor hereunder or reimbursed to CRRA promptly
upon demand by CRRA to Contractor.

3. COMPENSATION AND PAYMENT

Compensation

The total amount of compensation to be paid to Contractor by CRRA for the Work hereunder
shall not exceed the amount set forth in Exhibit C attached hereto and made a part hereof
(the “Contract Price”), which Contract Price shall be payable as set forth in Section 3.2 be-
low. Contractor acknowledges and agrees that the Contract Price constitutes the full compen-
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3.3

3.4

sation to Contractor for the Work to be performed by Contractor hereunder and includes all
expenses and costs to be incurred by Contractor in performing such Work and Contractor
shall receive no other compensation from CRRA for its performance under this Agreement.

Payment Procedure

Within ten (10) days after the end of each month during the term hereof, Contractor shall
submit to CRRA a written request for payment for all the Work completed by Contractor
during such month. Each written request for payment shall be submitted on A1A Forms G702
and G703 and each such request shall include the name of the Project, the contract number,
and all of the other information and documentation required.

If CRRA determines in its sole and absolute discretion that the Work for which Contractor is
requesting payment has been properly performed and completed in conformance with the
Standards, Contractor is not in default hereunder and CRRA does not dispute the amount of
the payment requested, then CRRA shall pay Contractor ninety-five (95%) percent of the
amount requested (the "Authorized Percentage Sum") within thirty (30) days after CRRA's
receipt of such written request, and CRRA shall withhold the remaining five (5%) percent of
such amount as retainage ("Retainage"). If, however, CRRA determines that any of the Work
for which Contractor has requested payment is not in conformance with the Standards, then
CRRA may in its sole and absolute discretion also withhold all or a portion of the Authorized
Percentage Sum, and Contractor shall, if requested by CRR A, immediately take, at Contrac-
tor's sole cost and expense, all action necessary to render such Work in conformance with the
Standards. CRRA shall have no obligation under this Agreement to pay for any Work that
CRRA determines has not been performed and/or completed in conformance with the Stan-
dards. Within ten (10) days after the Acceptance Date, Contractor shall submit to CRRA a
written request for payment of all Retainage, and, provided Contractor is not in default here-
under and CRRA does not dispute the amount of such requested payment, CRRA shall pay
Contractor such Retainage within thirty (30) days after CRRA's receipt of such written re-
quest. CRRA shall have no obligation to pay Contractor any amounts due Contractor under
this Agreement if Contractor is in default hereunder.

Accounting Obligations

Contractor shall maintain books and accounts of the costs incurred by Contractor in perform-
ing the Work pursuant to this Agreement by contract number and in accordance with gener-
ally accepted accounting principles and practices. CRRA, during normal business hours, for
the duration of this Agreement, shall have access to such books and accounts to the extent
required to verify such costs incurred.

Withholding Taxes And Other Payments

No FICA (social security) payroll tax, state or federal income tax, federal unemployment tax
or insurance payments, state disability tax or insurance payments or state unemployment tax
or insurance payments shall be paid or deposited by CRRA with respect to Contractor, nor be
withheld from payment to Contractor by CRRA. No workers’ compensation insurance has
been or will be obtained by CRRA on account of the Work to be performed hereunder by
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Contractor, or any of Contractor’s employees or subcontractors. Contractor shall be responsi-
ble for paying or providing for all of the taxes, insurance and other payments described or
similar to those described in this Section 3.4 and Contractor hereby agrees to indemnify
CRRA and hold CRRA harmless against any and all such taxes, insurance or payments, or
similar costs which CRRA may be required to pay in the event that Contractor’s status here-
under 1s determined to be other than that of an independent contractor.

State of Connecticut Taxes

Pursuant to Section 22a-270 of the Connecticut General Statutes (as the same may be
amended or superceded from time to time), CRRA is exempt from all State of Connecticut
taxes and assessments (“Connecticut Taxes”), and the payment thereof. Without limiting the
generality of the preceding sentence, the sale of any services or tangible personal property to
be incorporated into or otherwise consumed in the operation of a CRRA Project is exempt
from Connecticut Taxes, including without limitation Connecticut sales and use taxes, wher-
ever purchased. Accordingly, Contractor shall not include in the fees, and Contractor shall
not charge or pass through any Connecticut Taxes to CRRA, including that portion of any
combined tax or assessment representing any Connecticut Taxes, regardless of whether Con-
tractor has incurred any Connecticut State Taxes in its performance of the Agreement.

CRRA expresses no opinion as to the eligibility for any tax exemption, or refund or other re-
imbursement, including without limitation any Connecticut Taxes, with respect to tangible
personal property purchased at any location for use in the performance of Work contemplated
by this Agreement.

Contractor should consult with its tax advisor and/or its attorney, and the Connecticut De-
partment of Revenue Services (“DRS”) and any other applicable tax authority, with regard to
such tax authorities’ policies, procedures, recordkeeping and filing requirements for reim-
bursement of any taxes, including without limitation Connecticut Taxes, paid in the perform-
ance of Work contemplated by this Agreement, and whether or not there is a mechanism
available to Contractor for the reimbursement of taxes, including without limitation Con-
necticut Taxes, paid on fuel purchased for use in the performance of the Work contemplated
by this Agreement.

Contractor and CRRA agree that Contractor is and shall act as an independent contractor.
Notwithstanding Contractor’s status as an independent contractor, but without limiting Con-
tractor’s obligation hereunder to pay, and be solely responsible for, any Connecticut taxes
levied, imposed or applicable to the Work, for the sole purpose of allowing CRRA to benefit
from the aforesaid exemption, CRRA shall designate, and Contractor has agreed to act, as
CRRA’s agent in purchasing services and equipment, machinery, parts, materials, supplies,
inventories, fuel, and other items necessary to perform the Work hereunder for the account of
CRRA, and with funds provided as reimbursement therefor by CRRA.

12 of 23 Agreement




4.1

4.2

4.3

4. TERM OF AGREEMENT
Term

The term of this Agreement shall commence upon the Effective Date and shall terminate,
unless otherwise terminated or extended in accordance with the terms and provisions hereof,
on the first anniversary of the Acceptance Date.

Time is of the Essence

CRRA and Contractor hereby acknowledge and agree that time is of the essence with respect
to Contractor’s performance of the Work hereunder. Accordingly, upon CRRA’s issuance to
Contractor of a notice to proceed with the Work (the “Notice To Proceed”), which Notice To
Proceed shall be issued after the parties hereto receive all of the local, state and federal per-
mits required for the Work hereunder, Contractor shall immediately commence performance
of the Work and continue to perform the same during the term of this Agreement in accor-
dance with the schedule set forth in attached Exhibit B in order to complete all of the Work
and have such Work ready for CRRA’s acceptance at the end of the number of days specified
in Exhibit B following the issuance of such Notice To Proceed (the “Completion Date™).

CRRA and Contractor recognize the difficulties involved in proving actual damages and
losses suffered by CRRA if the Work is not completed and ready for CRRA’s acceptance by
the Completion Date. Accordingly, instead of requiring any such proof, CRRA and Contrac-
tor agree that as liquidated damages for any such delay in completion or readiness for accep-
tance (but not as a penalty) Contractor shall pay CRRA one hundred dollars ($100.00) for
each calendar day beyond the Completion Date that Contractor fails to complete all of the
Work or have the same ready for CRRA’s acceptance until all such Work is completed by
Contractor and readied by Contractor for acceptance by CRRA. The parties further agree that
liquidated damages in this Section 4.2 are reasonable and have been agreed upon and in-
tended by the parties because the damages expected under this Section are uncertain and dif-
ficult to prove.

Termination

CRRA may terminate this Agreement at any time by providing Contractor with ten (10) days’
prior written notice of such termination. Upon receipt of such written notice from CRRA,
Contractor shall immediately cease performance of all Work, unless otherwise directed in
writing by CRRA. Prior to any termination of this Agreement, Contractor shall remove all of
its personnel and equipment associated with this Agreement from the Property, restore any
part of the Property, any of the improvements located or to be located thereon, including but
not limited to any access roads, or any of the Work that requires restoration pursuant to the
terms and conditions of Section 4.4 hereof. Upon termination of this Agreement pursuant to
this Section 4.3,

(a) CRRA shall pay Contractor for all Work performed and completed by Contrac-
tor prior to the termination date, provided:

13 of 23 Agreement




4.4

5.1

(1)  Such Work has been performed and completed by Contractor in confor-
mance with the Standards;

(2) Payment for such Work has not been previously made or is not disputed
by CRRA,;

(3) Contractor is not in default hereunder; and,

(4) Contractor has performed and completed all its obligations under this Sec-
tion 4.3 and Section 4.4 hereof to CRRA’s satisfaction, and

(b) CRRA shall have no further liability hereunder.

Except for the payment that may be required pursuant to the preceding sentence, CRRA shall
not be liable to Contractor in any other manner whatsoever in the event CRRA exercises its
right to terminate this Agreement.

Restoration
Unless otherwise directed in writing by CRRA, Contractor shall:

(a) Restore any part of the Property or any of the improvements located or to be lo-
cated thereon, other than those areas of the Property or such improvements im-
proved by Contractor pursuant to this Agreement, disturbed or damaged by Con-
tractor or any of its directors, officers, employees, agents, subcontractors or ma-
terialmen to the same condition existing immediately prior to such disturbance
or damage; and

(b) Restore or repair any completed Work so disturbed or damaged to the condition
required by the Contract Documents for acceptance of such Work by CRRA.

5. INDEMNIFICATION

Contractor’s Indemnity

Contractor shall at all times defend, indemnify and hold harmless CRRA and its board of di-
rectors, officers, agents and employees from and against any and all claims, damages, losses,
judgments, liability, workers’ compensation payments and expenses (including but not lim-
ited to attorneys’ fees) arising out of injuries to the person (including death), damage to prop-
erty or any other damages alleged to have been sustained by: (a) CRRA or any of its direc-
tors, officers, agents, employees or other contractors, or (b) Contractor or any of its directors,
officers, agents, employees, subcontractors or materialmen, or (c) any other person, to the ex-
tent any such injuries, damage or damages are caused or alleged to have been caused in
whole or in part by the acts, omissions or negligence of Contractor or any of its directors, of-
ficers, agents, employees, subcontractors or materialmen. Contractor further undertakes to re-
imburse CRRA for damage to property of CRRA caused by Contractor or any of its directors,
officers, agents, employees, subcontractors or materialmen, or by faulty, defective or unsuit-
able material or equipment used by it or any of them. The existence of insurance shall in no
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5.2

6.1

way limit the scope of this indemnification. Contractor’s obligations under this Section 5.1
shall survive the termination or expiration of this Agreement.

Workmanship and Materials Warranty; Other Warranties and Guarantees

For a period of one (1) year following the Acceptance Date (the “Warranty Period”), Con-
tractor warrants the workmanship, equipment, and materials furnished under this Agreement
for the Project against defects. If during or at the end of the Warranty Period, CRRA deter-
mines that any of such workmanship, equipment or materials is or has become defective,
Contractor shall, at its own cost and expense, promptly repair or replace such defective
workmanship, equipment or materials in order to render the same to the same condition as
warranted above. Any repairs to or replacements of such workmanship, equipment or materi-
als required under this Section 5.2 must be approved by CRRA before Contractor may com-
mence performance of such repairs or replacements, and all such repairs or replacements
shall be performed by Contractor in accordance with all applicable Standards. In connection
therewith Contractor shall obtain all warranties and guarantees for all material and equipment
furnished hereunder by Contractor that are assignable to CRRA. Contractor shall assign such
warranties and guarantees to CRRA upon the Acceptance Date. Contractor’s obligations un-
der this Section 5.2 shall survive the termination or expiration of this Agreement.

6. INSURANCE
Required Insurance

Contractor shall procure and maintain, at its own cost and expense, throughout the term of
this Agreement and any extension thereof, the following insurance, including any required
endorsements thereto and amendments thereof:

(a) Commercial General Liability insurance alone or in combination with Commer-
cial Umbrella insurance with a limit of not less than Five Million Dollars
($5,000,000) each occurrence covering liability arising from premises, opera-
tions, independent contractors, products-completed operations, personal injury
and advertising injury, and liability assumed under an insurance contract (includ-
ing the tort liability of another assumed in a business contract).

(b) Business Automobile Liability insurance alone or in combination with Commer-
cial Umbrella insurance covering any auto (including owned, hired, and non-
owned autos), with a limit of not less than One Million Dollars ($1,000,000)
each accident with an MCS90 endorsement and a CA9948 endorsement if “pol-
lutants” as defined in exclusion 11 of the commercial automobile policy are
identified.

(c) Workers’ Compensation with statutory limits and Employers’ Liability with lim-
its of not less than Five Hundred Thousand Dollars ($500,000) each accident for
bodily injury by accident or Five Hundred Thousand Dollars ($500,000) for each
employee for bodily injury by disease.
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6.2

6.3

6.4

6.5

(d) Professional Liability insurance with a limit of not less than One Million Dollars
($1,000,000).

Certificates

Within five (5) days after CRRA issues the Notice Of Award, and prior to commencement of
activities on site, Contractor shall submit to CRRA a certificate or certificates for each re-
quired insurance referenced in Section 6.1 above certifying that such insurance is in full force
and effect and setting forth the information required by Section 6.3 below. Additionally,
Contractor shall furnish to CRRA within thirty (30) days before the expiration date of the
coverage of each required insurance set forth in Section 6.1 above, a certificate or certificates
containing the information required by Section 6.3 below and certifying that such insurance
has been renewed and remains in full force and effect.

Specific Requirements
All policies for each insurance required hereunder shall:

(a) Name CRRA as an additional insured (this requirement shall not apply to work-
ers’ compensation insurance/employers’ liability, or professional liability insur-
ance);

(b) Include a standard severability of interest clause;

(¢c) Provide for not less than thirty (30) days’ prior written notice to CRRA by regis-
tered or certified mail of any cancellation, restrictive amendment, non-renewal
or change in coverage;

(d) Contain a waiver of subrogation holding CRRA free and harmless from all sub-
rogation rights of the insurer; and

(e) Provide that such required insurance hereunder is the primary insurance and that
any other similar insurance that CRRA may have shall be deemed in excess of
such primary insurance.

Issuing Companies

All policies for each insurance required hereunder shall be issued by insurance companies
that are either licensed by the State of Connecticut and have a Best’s Key Rating Guide of A-
VII or better, or otherwise deemed acceptable by CRRA in its sole discretion.

Contractor’s Subcontractors

Contractor shall either have its subcontractors covered under the insurance required here-
under, or require such subcontractors to procure and maintain the insurance that Contractor is
required to procure and maintain under this Agreement.
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6.6

6.7

71

7.2

7.3

No Limitation on Liability

No provision of this Article 6 shall be construed or deemed to limit Contractor’s obligations
under this Agreement to pay damages or other costs and expenses.

Other Conditions

CRRA shall not, because of accepting, rejecting, approving, or receiving any certificate of in-
surance required hereunder, incur any liability for:

(a) The existence, non-existence, form or legal sufficiency of the insurance de-
scribed on such certificate,

(b) The solvency of any insurer, or

(¢) The payment of losses.

7. SECURITY FOR FAITHFUL PERFORMANCE

Required Security

Contractor shall procure and maintain in full force and effect, at its own cost and expense,
throughout the term of this Agreement and any extension thereof, the following:

(a) A performance bond or letter of credit (the “Performance Bond” or the “Per-
formance Letter Of Credit™) in the full amount of the Contract Price and such
Performance Bond or Performance Letter Of Credit shall be in and drawn on the
forms set forth in Exhibit D attached hereto and made a part hereof; and

(b) A payment bond or letter of credit (the “Payment Bond” or the “Payment Letter
Of Credit”) in the full amount of the Contract Price and such Construction Pay-
ment Bond or Payment Letter Of Credit shall be in and drawn on the forms set
forth in Exhibit E attached hereto and made a part hereof.

Submission Of Security

Within ten (10) days after CRRA issues the Notice of Award, Contractor shall furnish CRRA
with the following:

(a) The Performance Bond or the Performance Letter Of Credit; and
(b) The Payment Bond or the Payment Letter Of Credit.
Specific Requirements — Performance Bond and Payment Bond

[f the surety on the Performance Bond and/or the Payment Bond furnished by Contractor is
declared a bankrupt or becomes insolvent or its right to do business is terminated in the State
of Connecticut or it ceases to meet the above requirements or the surety elects not to renew
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7.4

7.5

7.6

7.7

8.1

the Performance Bond and/or the Payment Bond due to no fault of Contractor, Contractor
shall immediately substitute another bond and surety, subject to the requirements set forth in
this Article 7.

Specific Requirements — Performance Letter Of Credit and Payment Letter
Of Credit

The Performance Letter Of Credit and/or Payment Letter Of Credit required hereunder shall
be automatically renewed by Contractor on an annual basis, unless not later than ninety (90)
days prior to the then current expiration date of the Performance Letter Of Credit and/or
Payment Letter Of Credit, Contractor notifies CRRA by registered mail that the issuer of the
Performance Letter Of Credit and/or Payment Letter Of Credit elects not to renew such Per-
formance Letter Of Credit and/or Payment Letter Of Credit. If the issuer of the Performance
Letter Of Credit and/or Payment Letter Of Credit furnished by Contractor is declared a bank-
rupt or becomes insolvent or its right to do business is terminated in the State of Connecticut
or it ceases to meet the above requirements or the issuer elects not to renew the Performance
Letter Of Credit and/or the Payment Letter Of Credit due to no fault of Contractor, Contrac-
tor shall immediately substitute another letter of credit (or bond) and surety, subject to the re-
quirements set forth in this Article 7.

Failure To Maintain The Security

Failure to maintain or renew the Performance Bond, the Performance Letter Of Credit, the
Payment Bond and/or the Payment Letter Of Credit under the aforesaid terms shall constitute
a default by Contractor of this Agreement.

Exercise Of Rights And Remedies

In the event Contractor fails to perform any of its obligations under this Agreement, CRRA
shall have the right, in addition to all other rights and remedies available to CRRA hereunder
or otherwise, to exercise any or all of CRRA’s rights and remedies under the Performance
Bond, the Performance Letter Of Credit, the Payment Bond and the Payment Letter Of
Credit.

Issuing Companies

The Performance Bond and the Payment Bond shall be issued and executed by a surety com-
pany or companies acceptable to CRRA. The Performance Letter Of Credit and the Payment
Letter Of Credit shall be issued and executed by a Connecticut Bank or by a national banking
association acceptable to CRRA.

8. MISCELLANEOQUS
Non-Discrimination

Contractor agrees to the following:
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(@)

(b)

(c)

(d)

(e)

Contractor agrees and warrants that in the performance of the Work for CRRA
Contractor will not discriminate or permit discrimination against any person or
group of persons on the grounds of race, color, religious creed, age, marital
status, including civil union status, national origin, ancestry, sex, sexual orienta-
tion, mental retardation or physical disability, including, but not limited to,
blindness, unless it is shown by Contractor that such disability prevents perform-
ance of the Work involved, in any manner prohibited by the laws of the United
States or of the State of Connecticut. Contractor further agrees to take affirma-
tive action to insure that applicants with job related qualifications are employed
and that employees are treated when employed without regard to their race,
color, religious creed, age, marital status, including civil union status, national
origin, ancestry, sex, sexual orientation, mental retardation, or physical disabil-
ity, including, but not limited to, blindness, unless it is shown by Contractor that
such disability prevents performance of the Work involved;

Contractor agrees, in all solicitations or advertisements for employees placed by
or on behalf of Contractor, to state that it is an “affirmative action-equal oppor-
tunity employer” in accordance with regulations adopted by the Connecticut
Commission on Human Rights and Opportunities (The “Commission”);

Contractor agrees to provide each labor union or representative of workers with
which Contractor has a collective bargaining agreement or other contract or un-
derstanding and each vendor with which Contractor has a contract or under-
standing, a notice to be provided by the Commission, advising the labor union,
workers’ representative and vendor of Contractor’s commitments under Sections
4a-60 and 4a-60a of the Connecticut General Statutes and to post copies of the
notice in conspicuous places available to employees and applicants for employ-
ment;

Contractor agrees to comply with each applicable provision of Sections 4a-60,
4a-60a, 46a-68e, and 46a-68f, inclusive, of the Connecticut General Statutes and
with each regulation or relevant order issued by the Commission pursuant to
Sections 46a-56, 46a-68¢, and 46a-68f of the Connecticut General Statutes; and

Contractor agrees to provide the Commission with such information requested
by the Commission, and permit access to pertinent books, records and accounts
concerning the employment practices and procedures of Contractor as related to
the applicable provisions of Sections 4a-60, 4a-60a and 46a-56 of the Connecti-
cut General Statutes. If this Agreement is a public works contract, Contractor
agrees and warrants that it will make good faith efforts to employ minority busi-
ness enterprises as subcontractors and suppliers of materials in such public
works project.
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8.2

8.3

8.4

8.5

8.6

8.7

Entire Agreement

This Agreement constitutes the entire agreement and understanding between the parties
hereto and concerning the subject matter hereof, and supersedes any previous agreements,
written or oral, between the parties hereto and concerning the subject matter hereof.

Governing Law

This Agreement shall be governed by, and construed, interpreted and enforced in accordance
with the laws of the State of Connecticut as such laws are applied to contracts between Con-
necticut residents entered into and to be performed entirely in Connecticut.

Assignment

This Agreement may not be assigned in whole or in part by either party without the prior
written consent of the other party or such assignment shall be void.

No Waiver

Failure to enforce any provision of this Agreement or to require at any time performance of
any provision hereof shall not be construed to be a waiver of such provision, or to affect the
validity of this Agreement or the right of any party to enforce each and every provision in ac-
cordance with the terms hereof. No waiver of any provision of this Agreement shall affect the
right of CRRA or Contractor thereafter to enforce such provision or to exercise any right or
remedy available to it in the event of any other default involving such provision or any other
provision. Making payment or performing pursuant to this Agreement during the existence of
a dispute shall not be deemed to be and shall not constitute a waiver of any claims or de-
fenses of the party so paying or performing.

Modification

This Agreement may not be amended, modified or supplemented except by a writing signed
by the parties hereto that specifically refers to this Agreement. Any oral representations or
letters by the parties or accommodations shall not create a pattern or practice or course of
dealing contrary to the written terms of this Agreement unless this Agreement is formally
amended, modified or supplemented.

Prevailing Wages

Contractor hereby represents that the Contractor’s Wage Certification Form, as executed by
Contractor and attached hereto as part of Exhibit F, which Exhibit in its entirety is made a
part hereof, has been submitted by Contractor to the State of Connecticut’s Department of
Labor for Contractor’s performance of the Work. Contractor shall pay wages on an hourly
basis to any mechanic, laborer or workman employed upon the Work herein and the amount
of payment or contribution paid or payable on behalf of each such employee to an employee
welfare fund, as defined in Connecticut General Statutes § 31-53(h), at rates equal to the
rates customary or prevailing for the same work in the same trade or occupation in the town
in which the Work is being conducted, which rates are more specifically set forth in Exhibit
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G attached hereto and made a part hereof. If Contractor is not obligated by agreement to
make payment or contribution on behalf of such employees to any such employee welfare
fund, Contractor shall pay to each employee as part of his or her wages the amount of pay-
ment or contribution for his or her classification on each payday. Contractor shall keep,
maintain and preserve records relating to the wages and hours worked by each employee and
a schedule of the occupation or work classification at which each mechanic, laborer, or work-
man under this Agreement is employed during each work day and week in such manner and
form as the labor commissioner establishes to assure the proper payments due to such em-
ployees or employee welfare funds under Connecticut General Statutes §§ 31-53 and 31-54.
Pursuant to Connecticut General Statutes§ 31-53(f), Contractor shall complete and submit to
CRRA on a weekly basis during the term of this Agreement and any extension thereof the
payroll certification forms also set forth in Exhibit F. Contractor hereby represents and cove-
nants that it is not now, and has not been for at least three (3) years previous to the date of
this Agreement, listed by the labor commissioner as a person who has violated laws and
regulations relating to prevailing wages.

8.8 Notices

All notices, requests, demands and other communications hereunder shall be in writing and
shall be deemed to have been duly given if mailed via certified first class mail return receipt
requested postage prepaid or overnight express mail service to the pertinent address below.

(a) Ifto CRRA:

Connecticut Resources Recovery Authority

100 Constitution Plaza, 6™ Floor

Hartford, Connecticut 06103

Attention: Mr. Richard Quelle, Senior Engineer

With a copy to:

Connecticut Resources Recovery Authority
100 Constitution Plaza, 6™ Floor

Hartford, Connecticut 06103

Attention: President

(b) Ifto Contractor:

Attention:

8.9 Binding Effect

This Agreement shall inure to the benefit of and be binding upon the heirs, personal repre-
sentatives, successors and assigns of the parties hereto.
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8.10

8.1

8.12

8.13

8.14

8.15

Severability

CRRA and Contractor hereby understand and agree that if any part, term or provision of this
Agreement is held by any court to be invalid, illegal or in conflict with any applicable law,
the validity of the remaining portions of this Agreement shall not be affected, and the rights
and obligations of the parties shall be construed and enforced as if this Agreement did not
contain the particular part, term or provision held to be invalid, illegal or in conflict with any
applicable law.

Counterparts

This Agreement may be executed in any number of counterparts by the parties hereto. Each
such counterpart so executed shall be deemed to be an original and all such executed coun-
terparts shall constitute but one and the same instrument.

Campaign Contribution And Solicitation Prohibitions

For all State contracts as defined in P.A. 07-1 having a value in a calendar year of $50,000 or
more or a combination or series of such agreements or contracts having a value of $100,000
or more, the authorized signatory to this Agreement expressly acknowledges receipt of the
State Elections Enforcement Commission’s notice advising state contractors of state cam-
paign contribution and solicitation prohibitions, and will inform its principals of the contents
of the notice. See Exhibit H [SEEC Form 11].

Certification Concerning Nondiscrimination

At the time the Contractor submitted its bid to CRRA, it simultaneously executed a docu-
ment entitled Certification Concerning Nondiscrimination and said document 1s attached
hereto and made a part of this Agreement as Exhibit 1.

Contractor’s Certification Concerning Gifts

At the time of Contractor’s execution of this Agreement, Contractor simultaneously executed
a document entitled Contractor’s Certification Concerning Gifts and said document is at-
tached hereto and made a part of this Agreement as Exhibit J.

President’s Certification Concerning Gifts

At the time of the President of CRRA’s execution of this Agreement, the President of CRRA
simultaneously executed a document entitled President’s Certification Concerning Gifts and
said document is attached hereto and made a part of this Agreement as Exhibit K.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
[SIGNATURE PAGE FOLLOWS]
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IN WITNESS WHEREOF, the parties hereto have set their hands and seals as of the day and year
first written above.

CONNECTICUT RESOURCES RECOVERY AUTHORITY

By:

Thomas D. Kirk
Its President
Duly Authorized

[CONTRACTOR]

By:

Its
Duly Authorized
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EXHIBIT A
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UPGRADE OF THE AUTOMATION SYSTEM
AT THE
MID-CONNECTICUT POWER BLOCK FACILITY AGREEMENT

PLANS AND TECHNICAL SPECIFICATIONS
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3.1

Introduction

The Connecticut Resource Recovery Authority (CRRA) Mid-Connecticut
Resource Recovery Facility is an environmentally sound and economical
alternative to conventional solid waste disposal. This waste to energy plant burns
municipal solid waste in the form of Refuse Derived Fuel (RDF) in three water
wall boilers equipped with state of the art air pollution control systems. The
CRRA Mid-Connecticut Resource Recovery Facility is made up of three separate
processing plants:

Waste Processing Facility (WPF)
Power Block Facility (PBF)
Electric Generation Facility (EGF)

The WPF is designed to process up to 2,850 tons per day of municipal solid waste
into RDF. Each boiler in the PBF can produce up to 231,000 pounds per hour of
high pressure superheated steam when burning RDF. Each turbine generator can
produce up to 45 MW of electricity in the EGF.

Purpose

The purpose of this document is to provide the design specifications and
requirements of upgrading the PBF automation system. The current automation
system is comprised of Taylor MOD 300 distributed control system and Allen
Bradley PLC2 programmable logic controllers. The Allen Bradley PLC2
controllers are configured with a combination of local and remote I/O chassis.
The automation equipment at the PBF is outdated and replacement parts are not
supported and difficult to procure. It is required that the Taylor MOD 300
distributed control system be replaced with a Allen Bradley Control Logix based
control system. The majority of the Allen Bradley PL.C2 controllers will be
replaced with Allen Bradley Control Logix processors. The existing Allen
Bradley 1771 I/O will be reused.

A large portion of the main control console and two auxiliary control consoles
located in the main control room will be replaced by computer based operator
interfaces. The operator interfaces will be running the latest version of Allen
Bradley Factory Talk View SE. The View SE system will have redundant HMI
servers and redundant data servers. The 9 client machines will be equipped with
dual LCD displays.

The existing PLC2 programs will be converted and re-programmed for the
Control Logix platform. Rockwell Software RSLogix5000 version 17 will be

used to program the new Control Logix processors.

Description of Existing Network Devices

Taylor MOD 300




3.2

4.1

4.1.1

The Taylor MOD 300 controls the operation of boilers 11, 12, and 13. It has I/O
distributed among various control processors. Units 501 through 507 control the
boilers. Units 601 through 604 control the bag house functionality for the
associated boilers. Unit 700 and Unit 800 is bulk I/O boiler 1/O used primarily for
indication and recording purposes. The Taylor System does not communicate
digitally with the Allen Bradley PLC2 processors.

Allen Bradley PLC2

The Allen Bradley PLC2 processors utilize remote I/O to communicate with the
local and remote racks. All the local and remote racks are existing Allen Bradley
1771 I/O. Many of the PLC2 systems are stand-alone. Some of the PLC2
systems communicate via data highway to a Genesis SCADA system that is
located in the main control room.

Project Scope

The vender shall furnish the Allen Bradley hardware, software, control room
furniture, computers, cables, and control panels as detailed in this document. A
complete and functioning system will be provided. Any omissions that have not
been specified in this document that are required to provide a complete and
functioning control system shall be included. The control system architecture
depicted in drawing E-101 shall be followed. All equipment shall be new from
factory; second-hand or remanufactured parts are not acceptable. Vendor is
responsible for re-designing the current automation system to include the new
ControlLogix processor platform and developing or redrawing all electrical
schematics necessary to document the upgrade. All the drawings in the Electrical
Drawings folder, Loop Sheets folder, and P & ID’s folder of the Appendix must
be redrawn in CAD. All drawings will be developed with AutoCAD and the final
as-built drawings, in .DWG format, will be turned over to CRRA at the
completion of the project.

All PLC and DCS equipment removed from service as a result of this project will
be returned to CRRA as spare inventory.

All procurement, assembly, programming, and testing costs are to be included in
the bid.

Control Room Furniture

Provide new control room furniture. The control room furniture shall be the
Axiom reduced depth line from Evans Consoles. Include five (5) under counter
pencil drawers and fourteen (14) fixed processor shelves. The Axiom consoles
will have 18 inch slat wall height. Include 2 slat wall document holders. The
arrangement of the Evans Consoles is depicted in drawing E-102 and the three
sheets of E-103. There will be a total of six (6) 72” desk sections. The new two




section desk behind the main operator station will hold the relocated existing
computers and monitors for SNCR, MCAPS, CEMS, WQMS, and a Covanta
LAN terminal.

Example 2 — Evans Console Axiom Line




Example 3 — Evans Console Axiom Line

Example 4 — Evans Console Axiom Line
4.1.2 The control room furniture shall include monitor support arms to support up to 20
small (20” or less) LCD monitors with the ability to expand.
4.1.3  Four (4) chairs on casters shall be furnished with the fumiture. The quality of the
chairs shall be comparable to the Axiom line.




The control room furniture shall include three (3) floor mount monitor support
arms to support the three (3) 40” LCD monitors for the closed circuit television

SCreens.

One single frame Hoffman PROLINE DataCom enclosure shall be furnished with
maximum rack mounting space of 42U each. Access from the front and back is
required. Both front and back sides shall be installed with a window door. The
enclosure shall have internal lighting, power outlets, and accessibility to all
equipment inside the cabinet. Enclosures shall include an appropriately sized
thermal management system to maintain the proper operating conditions within
the enclosure. Any open loop cooling system using ambient air will include air
filters to prevent contaminants from entering the enclosure. No equivalent
manufacturers shall be allowed.

A majority of the main control console shall be eliminated as a result of this
upgrade. The vender shall be responsible to remove the sections of the console
that will be abandoned. The main control console will require two metal wall
plates installed to close off the two remaining turbine control sections after the
center consoles have been removed. Any cables that are not reused shall be de-
terminated back to its source. Floor repair is not included as part of this project.
Provide four (4) Dell PowerEdge R805 Servers to be installed in the Hoffman
PROLINE enclosure. On each server two of the Ethernet ports will be connected
to separate switches. Ethernet port communication load sharing will be used to
provide redundancy of the network switches. The technical specification is as

follows:

Processor: 2X Quad Core AMD Opteron 2360SE, 2.5 GHz

Memory: 8 GB Memory, 4x2GB, 667 MHz, Dual Ranked DIMMs
Operating Windows Server 2003 R2, Standard Edition with SP2, Includes
System: 5 CALs

Operating 5-Pack of Windows Server 2003 User CALs

System

Addition:

Operating None

System

Partitions:

Hard Drive Internal SAS RAID Controller, 2 Hard Drives in RAID 1 config
Configuration:

Primary Hard 120 GB 7.2 RPM Serial ATA, 3 Gbps, 2.5-in HotPlug Hard
Drive: Drive

Secondary 120 GB 7.2 RPM Serial ATA, 3 Gbps, 2.5-in HotPlug Hard
Hard Drive: Drive

Optional DVD-ROM Dirive, Internal, SATA

Optical Drives:

Optional PowerEdge R805 Active Bezel

Bezel:

Rails and Universal Sliding Rapid/Versa Rails

Cable




Management:

Hardware
Support
Services:

3 Yr Basic Hardware Warranty Repair: 5x10 HW-Only, 5x10
NBD Onsite

Provide one (1) Dell Precision workstation computer to be installed in the new
operator console. The technical specification is as follows:

Processor: Intel Core 2 Duo E4600, 2.4 GHz

Memory: 2 GB Memory, 667 MHz, DDR2 SDRAM (2 DIMMS)

Operating Windows Vista Business Bonus — Windows XP Professional

System: Downgrade

Productivity Microsoft Office 2007 Small Business Edition and Adobe

Software: Acrobat 8 STD

Graphic Card: | 256MB PCle x16 nVidia Quadro FX570, Dual Monitor DVI
Capable

Chassis Mini-Tower Chassis Configuration

Configuration:

Hard Drive Dell SAS 6/iR Controller, All SATA, 2 Hard Drives in RAID 1

Configuration: | config

Primary Hard 160 GB SATA, 3 Gbps

Drive:

Secondary 160 GB SATA, 3 Gbps

Hard Drive:

Optional 16x DVD+/-RW w/ Cyberlink PowerDVD and Roxio Creator

Optical Drives:

Monitor 1: Dell 20 inch Ultrasharp 2009FPW VGA DVI

Monitor 2: Dell 20 inch Ultrasharp 2009FPW VGA,DVI

Additional Broadcom NetXtreme 10/100/1000 Gigabit Ethernet Controller
PCle Network

Adapter Card:

Keyboard: USB Entry Quietkey, No hot keys

Mouse: New Dell USB optical mouse with scroll, include mouse pad
Hardware 3 Yr Basic Limited Warranty and 3 Year NBD On-site service
Support

Services:

Provide nine (9) Dell Vostro 200 client computers. Eight (8) computers shall be
installed in the new operator console and one (1) computer will be installed in the
scrubber control room. The technical specification is as follows:

Processor:

Intel Core 2 Duo E7200, 2.53 GHz

Memory:

2 GB Memory, 667 MHz, DDR2 SDRAM (2 DIMMS)

Operating

Windows Vista Business Bonus — Windows XP Professional




4.1.10

4.1.11

4.1.12

4.1.13

4.1.14

4.1.15

4.2

4.2.1

System: Downgrade

Productivity None

Software:

Graphic Card: | 256MB ATI Radeon 2400 Pro
Chassis Mini-Tower Chassis Configuration
Configuration:

Primary Hard | 80 GB SATA

Drive:

Optional 16x DVD-ROM Drive

Optical Drives:

Monitor 1: Dell 20 inch Ultrasharp 2009FPW VGA,DVI

Monitor 2: Dell 20 inch Ultrasharp 2009FPW VGA,DVI

Keyboard: USB Entry Quietkey, No hot keys

Mouse: New Dell USB optical mouse with scroll, include mouse pad
Hardware 1 Yr Basic Limited Warranty and 1 Year NBD On-site service
Support

Services:

Replace three (3) of the Dell 20 inch Ultrasharp monitors with three (3) Samsung
32 inch monitors (Model 320PX).

Provide one (1) Dell 3110CN Color Laser Network Printer

Provide two (2) Dell PowerConnect 5424 Network Switches. Include two SFP
Transceivers, 1000 Base-LX with LC connector. The switches will be placed in
the main control room Hoffman PROLINE enclosure.

Provide two (2) basic rack mount power distribution units to be mounted in the
Hoffman PROLINE enclosure. 120 volt, 15 Amp 1U Rack Mount. Dell part
number: A1707379

Provide the necessary Ethernet CAT6 patch cables to go from the Dell switches to
the field devices.

120 VAC Power will come from the UPS power distribution panels located in the
cable spreader room which is just below the main control room. If there is not
enough spare circuits available then plan on installing a new sub-panel adjacent to
the existing panels. Provide two (2) separate circuits to the Hoffman PROLINE
enclosure and at least two (2) separate circuits to the Evans operator console.

Scrubber Control Room Furniture

One single frame Hoffman PROLINE DataCom enclosure shall be furnished with
maximum rack mounting space of 42U each. Access from the front and back is
required. Both the front and the back shall be installed with solid doors. Each
enclosure shall have internal lighting, power outlets, and accessibility to all
equipment inside the cabinet. Enclosures shall include an appropriately sized
thermal management system to maintain the proper operating conditions within
the enclosure. Any open loop cooling system using ambient air will include air
filters to prevent contaminants from entering the enclosure. Mount the new




enclosure on the side of the existing Taylor MOD 300 enclosures. No equivalent
manufacturers shall be allowed.

4.2.2  Provide two (2) Dell PowerConnect 5424 Network Switches. Include four (4)
SFP Transceivers, 1000 Base-LX with LC connector. The switches will be placed
in the scrubber control room Hoffman PROLINE enclosure.

4.2.3  Provide one (1) basic rack mount power distribution units to be mounted in the
Hoffman PROLINE enclosure. 120 volt, 15 Amp 1U Rack Mount. Dell part
number: A1707379

4.3 Fiber Optic Cable

4.3.1 Provide and install two (2) armored 6 strand single mode fiber optic cable
equivalent to Corning Cable Systems FREEDM One Interlocking Armored
Plenum Cable. The cable will be run from the existing patch panel in the Turbine
MCC room to the Scrubber Control Room patch panel. The cable will be run in
existing trays. Both cables can be run in the same tray.

4.3.2 Provide a Corning Cable Systems patch panel CCH-01U for the Scrubber Control
Room Hoffman PROLINE enclosure. Include the appropriate Corning Cable
System CCH panel to mount inside the CCH-01U panel.

4.3.3  Provide the necessary fiber patch cables to make the network functional from the
main control room to the scrubber control room. The fiber segment from the
main control room to the Turbine MCC room is existing,

4.4 Taylor MOD 300 Controls Replacement

The Taylor MOD 300 control system will be replaced by an Allen Bradley
Control Logix system. All the Control Logix components must be new from the
factory. The existing RIS analog signal modules shall be eliminated and their
functionality replaced by the Control Logix system. Signal converters between
the field transmitters and the Control Logix system are not to be used. The
existing Taylor MOD 300 system I/O listing, loop sheets, and control loop
function blocks are listed in the Appendix.

4.4.1 Provide and install a redundant Control Logix system for Boiler 11 controls. The
system will use redundant control chassis. The control processors will
communicate via Ethernet to the network switches. The control processors will
communicate to the remote /O racks via ControlNet. Boiler 11 will have its own
redundant ControlNet I/O network. Each redundant chassis will have at a
minimum one (1) 1756-L6x series processor, two (2) 1756-EN2T Ethernet
modules wired to each switch, one (1) 1756-CNBR ControlNet scanner, and one
(1) 1756-RM redundancy module. The chassis will be mounted in the main
control room Hoffman PROLINE enclosure.
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4.4.4

4.4.5

Provide and install a redundant Control Logix system for Boiler 12 controls. The
system will use redundant control chassis. The control processors will
communicate via Ethernet to the network switches. The control processors will
communicate to the remote 1/O racks via ControlNet. Boiler 12 will have its own
redundant ControlNet I/O network. Each redundant chassis will have at a
minimum one (1) 1756-L6x series processor, two (2) 1756-EN2T Ethernet
modules wired to each switch, one (1) 1756-CNBR ControlNet scanner, and one
(1) 1756-RM redundancy module. The chassis will be mounted in the main
control room Hoffman PROLINE enclosure.

Provide and install a redundant Control Logix system for Boiler 13 controls. The
system will use redundant control chassis. The control processors will
communicate via Ethernet to the network switches. The control processors will
communicate to the remote I/O racks via ControlNet. Boiler 13 will have its own
redundant ControlNet I/O network. Each redundant chassis will have at a
minimum one (1) 1756-L6x series processor, two (2) 1756-EN2T Ethernet
modules wired to each switch, one (1) 1756-CNBR ControlNet scanner, and one
(1) 1756-RM redundancy module. The chassis will be mounted in the main
control room Hoffman PROLINE enclosure.

Provide and install a Control Logix system for Taylor MOD 300 bulk I/O that is
not associated with any one particular boiler. This will be the general plant
control processor and associated I/O. The control processor will communicate via
Ethernet to the network switches. The control processors will communicate to the
remote /O racks via ControlNet. The general plant controller will have its own
redundant ControlNet I/O network. The chassis will have at a minimum one (1)
1756-L6x series processor, two (2) 1756-EN2T Ethernet modules wired to each
switch, one (1) 1756-CNBR ControlNet scanner. The chassis will be mounted in
the main control room Hoffman PROLINE enclosure.

The remote I/O racks will be installed in the Taylor MOD 300 cabinets or in new
control enclosures located in the rack room below the control room. The I/O
cards will make use of Allen Bradley 1492-1FM wiring systems or equivalent
products from ABB or Phoenix Contact. Allen Bradley 1756 chassis and I/0
modules to be used are:

4-slot chassis — 1756-A4

7-slot chassis — 1756-A7

13-slot chassis — 1756-A13

17-slot chassis — 1756-A17

Power supply — 1756-PA72
ControlNet adapter — 1756-CNBR
120VAC digital input — 1756-1A16
120VAC input terminals — 1492-IFM
24 VDC digital input — 1756-IB16
10 24 VDC digital input terminals — 1492-1FM
11. Digital Outputs — 1756-OW 161
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4.4.6

4.4.7

12. Digital Output Terminals — 1492-IFM

13. Analog input — 1756-IF16

14. Analog input terminals — 1492-IFM

15. Analog output — 1756-OF8

16. Analog output terminals — 1492-IFM

17. RTD input — 1756-IR61

18. RTD input terminals — 1492-IFM

19. Thermocouple input —1756-1T61

20. Thermocouple input terminals ~1492-IFM

Provide Control Logix design and configuration services to duplicate the existing
functionality of the Taylor MOD 300 boiler controls. Reference the loop sheets
and Taylor function block diagrams located in the Appendix. The current Taylor
system has 1/O for boilers commingled with-in the controllers. It is required to
separate the boiler I/O so that the I/O is assigned to its associated Control Logix
processor. 1/O that does not belong to a boiler will get assigned to the General
Plant Control Logix controller. Reference the control system architecture
drawing E-101.

Duplicate the functionality of the furnace temperature algorithm for each boiler.
The existing algorithm is shown in the Furnace Temperature folder in the
Appendix under the Taylor MOD 300 folder.

Provide FactoryTalk View SE configuration services to develop a complete
operator interface. Provide graphic displays that are similar in content and detail
to the displays that are shown in the Sample HMI Screens folder of the Appendix.
All graphic displays must be approved by the owner before start-up of the system.

There are currently six (6) operator reports that are generated by the Taylor MOD
300 system. Duplicate these reports and make provisions to supply up to four (4)
additional reports as requested by the owner.

Provide a minimum of thirty (30) trend graphics with up to 10 pens per trend to
cover the boiler area.

Provide a complete alarm management system as part of FactoryTalk View SE.
Active alarms need to change color when they have been acknowledged by the
operator. Provide a graphic to view cleared alarms and/or alarm history. Time
stamps must be shown when the alarm is first activated, acknowledged, and
cleared. The operator shall have the ability to disable alarms. A graphic or report
showing a list of disabled alarms must be included.

Provide a graphic to view any changes initiated by the operator along with its
associated time stamp.

Provide system security routines that may be as complex as assigning each
operator a login name and password and their associated system privilege.




4.4.8 Provide round the clock start-up coverage for 7 days when first starting each
boiler with the new control system.

4.4.9 Design and install the required control circuits in the Control Logix system to
duplicate the functionality of the hard wired pushbuttons, bias pots, pistol grip
switches, analog displays, control relays, and panalarms in the main operator
console. The sections of the console that are used for Turbine 5 and Turbine 6
will stay. Install new control enclosure(s) in the cable spreading room beneath the
main control panel. The existing cables that need to stay will be pulled back to
these new enclosures or other termination panels in the cable spreading room and
re-terminated. The control enclosures will be Hoffman NEMA 12 floor or wall
mount panels. The existing electrical drawings for the hard wired controls are
included in the Electrical Drawings Folder of the Appendix. A listing of the items
that need to be replaced is included in the Appendix under the Hardwired
Switches & Buttons folder for bidding purposes. The successful vender will need
to verify the completeness of the list. It is highly likely that a few circuits have
been modified in the field and not documented. It is the vender’s responsibility to
verify the control wiring.

4.4.10 Design and install the electrical circuits required to replace the soot biower
control system for each boiler. The new controls shall be incorporated into the

new Control Logix and FactoryTalk View SE system. Duplicate the functionality
of the current soot blowing system.

4.5 Control System Software

4.5.1 Provide each Dell Server with the latest version of Rockwell Automation
FactoryTalk View Site Edition Server 250 Display with RSLinx (9701-
VWSS250LENE).

4.5.2 Provide the engineering workstation with the latest version of the following
software:

A. Rockwell Automation RSLogix 5000 Professional Edition (9324-
RLD700NXENE)

B. Rockwell Automation FactoryTalk View Site Edition Server 250 Display
with RSLinx (9701-VWSS250LENE)

C. Rockwell Automation RSTune (9323-1003ENE)

4.5.3 Provide the client machines with the latest version of Rockwell Automation
FactoryTalk View Site Edition Client (9701-VWSCWAENE)

4.6 RDF Feed Control System




4.6.1

4.6.2

4.6.3

4.6.4

4.6.5

The RDF Feed Console will be eliminated as a result of this upgrade. The vender
shall be responsible to remove the console after is has been abandoned. Any
cables that are not reused shall be de-terminated back to its source. Floor repair is
not included as part of this project.

Provide and install a new control enclosure to house three new Control Logix
chassis: one for RDF Train A, one for RDF Train B, and one for Bottom Ash.
The new control enclosure will be located directly beneath the floor of the
existing control panel in the cable spreading room. Supply a properly sized
Hoffman control panel that is similar to the existing MCAPS control enclosure
(Hoffman #A-426012WFALP)

Replace the Allen Bradley PLC2 processor for RDF Train A with a new Control
Logix chassis. The existing Allen Bradley 1771-1/0 remote racks will be reused.
Most of the items in the local rack will be eliminated when the existing console is
removed. Transfer any required I/O points in the existing local chassis to the new
Control Logix chassis. The existing Allen Bradley IPDS PLC2 code is included
in the PLC2 folder of the Appendix. The plc code descriptions are not in digital
form; however, the owner has hardcopies of the existing code with descriptions

that will be made availabie to the successful bidder. The new chassis wiil have at
a minimum the following components:

Power Supply: 1756-PA72
Processor: 1756-L61
Ethernet Module: 1756-ENBT
Data Highway Module: 1756-DHRIO

Replace the Allen Bradley PLC2 processor for RDF Train B with a new Control
Logix chassis. The existing Allen Bradley 1771-1/0 remote racks will be reused.
Most of the items in the local rack will be eliminated when the existing console is
removed. Transfer any required 1/0 points in the existing local chassis to the new
Control Logix chassis. The existing Allen Bradley IPDS PLC2 code is included
in the PLC2 folder of the Appendix. The plc code descriptions are not in digital
form; however, the owner has hardcopies of the existing code with descriptions
that will be made available to the successful bidder. The new chassis will have at
a minimum the following components:

Power Supply: 1756-PA72
Processor: 1756-L61
Ethernet Module: 1756-ENBT
Data Highway Module: 1756-DHRIO

Program the FactoryTalk View SE to provide the same functionality that the
existing operator console provides.




4.6.6

4.7

4.7.1

4.7.2

4.7.3

4.8

4.8.1

Provide CAT6 cabling to connect the RDF controllers to different network
switches in the main control room Hoffiman PROLINE enclosure.

Bottom Ash Control System

The Bottom Ash Console will be eliminated as a result of this upgrade. The
vender shall be responsible to remove the console after is has been abandoned.
Any cables that are not reused shall be de-terminated back to its source. Floor
repair 1s not included as part of this project.

Replace the Allen Bradley PLC2 processor for Bottom Ash with a new Control
Logix chassis. The existing Allen Bradley 1771-1/0 remote racks will be reused.
Most of the items in the local rack will be eliminated when the existing console is
removed. Transfer any required 1/O points in the existing local chassis to the new
Control Logix chassis. The existing Allen Bradley IPDS PLC2 code is included
in the PLC2 folder of the Appendix. The plc code descriptions are not in digital
form; however, the owner has hardcopies of the existing code with descriptions
that will be made available to the successful bidder. The new chassis will have at
a minimum the following components:

Power Supply: 1756-PA72
Processor: 1756-L61
Ethernet Module: 1756-ENBT
Data Highway Module: 1756-DHRIO

Program the FactoryTalk View SE to provide the same functionality that the
existing operator console provides.

Boiler Igniter System

Replace the mini PLC2 processor for Boiler 11 Igniter controls with a new
Control Logix chassis. The existing Allen Bradley 1771-1/0 remote racks will be
reused. Install the new chassis on the side wall of the existing igniter control
cabinet that is located in the corner of the Taylor MOD 300 rack room. The
existing Allen Bradley IPDS PLC2 code is included in the PLC2 folder of the
Appendix. The plc code descriptions are not in digital form; however, the owner
has hardcopies of the existing code with descriptions that will be made available
to the successful bidder. The new chassis will have at a minimum the following
components:

Power Supply: 1756-PA72
Processor: 1756-L61
Ethernet Module: 1756-ENBT
Data Highway Module: 1756-DHRIO




4.8.2 Replace the mini PLC2 processor for Boiler 12 Igniter controls with a new
Control Logix chassis. The existing Allen Bradley 1771-1/O remote racks will be
reused. Install the new chassis on the side wall of the existing igniter control
cabinet that is located in the corner of the Taylor MOD 300 rack room. The
existing Allen Bradley IPDS PLC2 code is included in the PLC2 folder of the
Appendix. The plc code descriptions are not in digital form; however, the owner
has hardcopies of the existing code with descriptions that will be made available
to the successful bidder. The new chassis will have at a minimum the following

components:

Power Supply: 1756-PA72
Processor: 1756-1L61
Ethernet Module: 1756-ENBT
Data Highway Module: 1756-DHRIO

4.8.3 Replace the mini PLC2 processor for Boiler 13 Igniter controls with a new
Control Logix chassis. The existing Allen Bradley 1771-1/O remote racks will be
reused. Install the new chassis on the side wall of the existing igniter control
cabinet that is located in the corner of the Taylor MOD 300 rack room. The
existing Allen Bradley IPDS PLC2 code is included in the PLC2 folder of the
Appendix. The plc code descriptions are not in digital form; however, the owner
has hardcopies of the existing code with descriptions that will be made available
to the successful bidder. The new chassis will have at a minimum the following

components:

Power Supply: 1756-PA72
Processor: 1756-1.61
Ethernet Module: 1756-ENBT
Data Highway Module: 1756-DHRIO

4.9 Scrubber Controls

4.9.1 Replace the PLC2 processor for Boiler 11 Scrubber Controls with a new Control
Logix chassis. The existing Allen Bradley 1771-1/O remote racks will be reused
as remote I/0O to the new Control Logix chassis. Install the new chassis in the
new Hoffman PROLINE cabinet that will be installed in the scrubber control
room. The Taylor MOD 300 I/O for Boiler 11 will be wired to this chassis. Any
software interlocks that are required by the Boiler 11 controller will be sent via an
Ethernet message. The existing Allen Bradley IPDS PLC2 code is included in the
PLC2 folder of the Appendix. The plc code descriptions are not in digital form;
however, the owner has hardcopies of the existing code with descriptions that will
be made available to the successful bidder. The new chassis will have at a
minimum the following components:

| Power Supply: | 1756-PAT2
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4.94

Processor: 1756-L61
Ethernet Module: 1756-ENBT
Data Highway Module: 1756-DHRIO

Replace the PLC2 processor for Boiler 12 Scrubber Controls with a new Control
Logix chassis. The existing Allen Bradley 1771-1/0 remote racks will be reused
as remote 1/O to the new Control Logix chassis. Install the new chassis in the
new Hoffman PROLINE cabinet that will be installed in the scrubber control
room. The Taylor MOD 300 I/O for Boiler 12 will be wired to this chassis. Any
software interlocks that are required by the Boiler 11 controller will be sent via an
Ethernet message. The existing Allen Bradley IPDS PLC2 code is included in the
PLC?2 folder of the Appendix. The plc code descriptions are not in digital form;
however, the owner has hardcopies of the existing code with descriptions that will
be made available to the successful bidder. The new chassis will have at a
minimum the following components:

Power Supply: 1756-PA72
Processor: 1756-L61
Ethernet Module: 1756-ENBT
Data Highway Module: 1756-DHRIO

Replace the PLC2 processor for Boiler 13 Scrubber Controls with a new Control
Logix chassis. The existing Allen Bradley 1771-1/0 remote racks will be reused
as remote /O to the new Control Logix chassis. Install the new chassis in the
new Hoffman PROLINE cabinet that will be installed in the scrubber control
room. The Taylor MOD 300 I/O for Boiler 13 will be wired to this chassis. Any
software interlocks that are required by the Boiler 11 controller will be sent via an
Ethernet message. The existing Allen Bradley IPDS PLC2 code is included in the
PLC2 folder of the Appendix. The plc code descriptions are not in digital form;
however, the owner has hardcopies of the existing code with descriptions that will
be made available to the successful bidder. The new chassis will have at a
minimum the following components:

Power Supply: 1756-PA72
Processor: 1756-L61
Ethernet Module: 1756-ENBT
Data Highway Module: 1756-DHRIO

Remove the current alarm and event reporting PLC2 processor for the scrubber
area. Duplicate the functionality of the existing PLC2 into the FactoryTalk View
SE alarms. The alarm line printer will be eliminated.




4.10

4.10.1

4.11

4.11.1

4.12

4.12.1

Fly Ash Controls

Replace the PLC2 processor for Fly Ash Controls with a new Control Logix
chassis. The existing Allen Bradley 1771-1/O remote racks will be reused as
remote I/O to the new Control Logix chassis. Install the new chassis in the new
Hoffman PROLINE cabinet that will be installed in the scrubber control room.
The existing Allen Bradley IPDS PLC2 code is included in the PLC2 folder of the
Appendix. The plc code descriptions are not in digital form; however, the owner
has hardcopies of the existing code with descriptions that will be made available
to the successful bidder. The new chassis will have at a minimum the following
components:

Power Supply: 1756-PA72
Processor: 1756-1L61
Ethernet Module: 1756-ENBT
Data Highway Module: 1756-DHRIO
Additive Prep Panel

Replace the PLC2 processor for Additive Prep with a new Control Logix chassis.
The existing Allen Bradley 1771-1/0 remote racks will be reused as remote I/O to
the new Control Logix chassis. Install the new chassis in the new Hoffiman
PROLINE cabinet that will be installed in the scrubber control room. The
existing Allen Bradley IPDS PLC2 code is included in the PLC2 folder of the
Appendix. The plc code descriptions are not in digital form; however, the owner
has hardcopies of the existing code with descriptions that will be made available
to the successful bidder. The Recycle Slurry System will be combined with the
Lime Prep System into one application. The new chassis will have at a minimum
the following components:

Power Supply: 1756-PA72
Processor: 1756-161
Ethernet Module: 1756-ENBT
Data Highway Module: 1756-DHRIO

Genesis System Replacement

The existing Allen Bradley PLC2 systems for scrubber controls, fly ash, additive
prep, and the coal system communicate via data highway to a Genesis SCADA
system. The vender shall duplicate the functionality of the Genesis system in the
FactoryTalk View SE system. Communication will be via Ethernet to the new
Control Logix processors with the exception of the coal system. The data
highway cable will be reconnected to the 1756-DHRIO module to provide a back-
up communication path to these processors.




4.12.2

4.13

4.13.1

4.14

4.14.1

4.14.2

4.15

4.15.1

4.16

4.16.1

4.16.2

4.17

The existing coal system PLC2 processor will not be changed at this time. The
coal system will communicate to the FactoryTalk View SE system via a data
highway to Ethernet bridge. The bridge chassis will be located in the cable
spreading room where it will connect to the existing data highway cable. The
Ethernet module will be connected to an Ethernet switch in the Hoffiman
PROLINE cabinet in the main control room.

Remote Access Modem

Provide a remote access dial-up Ethernet modem. The dial-up modem will be an
Allen-Bradley 9300-RADES model. The dial up modem will be installed in the
existing MCAPS control enclosure located in the cable spreading room. The
modem will be connected to an Ethernet switch located in the main control room
Hoffman PROLINE cabinet.

Closed Circuit Television

Provide three (3) 40 inch Samsung LCD monitors (Model 400PX) for closed
circuit television display.

Provide three (3) EverPlex 4CQ color Quad CCTV processors to be mounted on
the new operator control station. Modify existing coax cables from the existing
CCTV cameras to route them to new Quad CCTV processors.

Spare Parts

Provide a recommended list of spare parts with your bid documents.
Training

The vendor will provide a simplistic simulation of the boiler controls utilizing the
FactoryTalk View SE system. Provide the simulation at least two weeks ahead of
the scheduled cross-over date for the first boiler. The intent of the simulation is to
provide the operators with the opportunity to navigate among the control screens,
change setpoints, start/stop motors, acknowledge alarms, and work with trends on
a simulated basis. The simulation is not intended to be an accurate simulation of
the complete process. Motor start commands can be linked to motor feedback
signals for the purpose of the simulation. Analog controller outputs can be linked
to a first order plus dead-time process model for the purposes of the simulation.

Provide two to four days of on-site operator training with the simulation package.
The intent is to provide enough on-site operator training to cover each crew. The
four operating crews are on 12 hour shifts. There is no requirement for printed
training material.

Optional Project Scope




4.17.1

4.17.2

4.17.3

4.17.4

The vendor will provide individual line items for the following scopes of work.
These scopes will only be completed after the successful start-up of the main
project.

Connect the status indications for the three (3) auger hydraulic skids to new
Control Logix I/O located in the cable spreading room. There is one hydraulic
skid associated with each boiler. Create the required alarms in FactorTalk View
SE that duplicate the status lights on the front of the skid control panel.

Connect the status indications for the three (3) Submerged Scraper Conveyor
skids to new Control Logix I/O located in the cable spreading room. There is one
submerged Scraper Conveyor skid associated with each boiler. Create the
required alarms in FactorTalk View SE that duplicate the status lights on the front
of the skid control panel.

Replace the three (3) Allen Bradley SLC 100 plc’s in the Rotary Atomizer skids
for each boiler with Allen Bradley Micrologix 1100 plc’s. Duplicate the
functionality of the existing SLC 100 plc’s. There is one Allen Bradley SLC 100
associated with each boiler. Run a Cat6 Ethernet cable in 1” rigid schedule 80
PVC conduit from the Scrubber control room Ethemnet switch to the rotary
atomizer skids. Mount an N-Tron model 104TX Ethernet switch in each of the
Rotary Atomizer skids to provide network connectivity. The Ethernet cable will
daisy chain the N-Tron Switches. Provide the following Allen Bradley 1/0
modules with each micrologix 1100 plc, two 1762-OW16, two 1762-1A8.

Replace the PLC2 processor for the Demineralization Panel Controls with a new
Control Logix chassis. The existing Allen Bradley 1771-1/0 remote racks will be
reused as remote 1/O to the new Control Logix chassis. Install the new chassis in
the existing demineralization panel. Install a four strand 62.5 micron multimode
armored fiber optic cable from the main control room Dell switch to the
demineralization control panel. The cable should be comparable to Corning
Cable Systems MIC Interlocking Armored Plenum Cable. Run the cable in
existing tray. Mount a N-Tron 305FX multimode fiber to copper switch in the
demineralization control panel and in the main control room Hoffman panel. The
existing Allen Bradley IPDS PLC2 code is included in the PLC2 folder of the
Appendix. The plc code descriptions are not in digital form; however, the owner
has hardcopies of the existing code with descriptions that will be made available
to the successful bidder. The new control logix chassis will have at a minimum
the following components:

Power Supply: : 1756-PA72
Processor: 1756-L61
Ethernet Module: 1756-ENBT
Data Highway Module: 1756-DHRIO
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PROJECT SCHEDULE

Completion Date

A total of 150 days are allowed to complete all of the Work and have such Work
ready for acceptance by CRRA. Contractor shall commence performance of the
Work upon CRRA’s issuance to Contractor of the Notice To Proceed pursuant to
Section 4.2 of the Agreement.

First Milestone

First Boiler Major Outage: January 9-20™, 2009

Second Milestone

Second Boiler Major Outage: February 2-1 1™ 2009

Third Milestone

Third Boiler Major Outage: February 13-24" 2009

Four Milestone

Balance of work scope (auxiliary systems): Completed by end balance of the 150
days. NOTE: CRRA has no issues with contractor starting and completing
this work prior to the first milestone.

Fifth Milestone

Optional Project Scopes: Completed by end balance of the 150 days + 30 more
days.

1ofl Agreement
Project Schedule
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COMPENSATION SCHEDULE

[The Compensation Schedule will be added by CRRA based on the successful Bidder's Bid Price Form,
as such Form may be modified as a result of negotiations between CRRA and the successful Bidder.]

1of1 Agreement
Compensation Schedule
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PERFORMANCE BOND

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. The below
addresses are to be used for giving required notice.

CONTRACTOR {Name and Address). SURETY (Name and Principal Place of Business).

OWNER {Name a

nd Address).

Connecticut Resources Recovery Authority
100 Constitution Plaza, 6™ Floor
Hartford, CT 06103-1722

AGREEMENT
DATE
AGREEMENT NUMBER
AMOUNT
Upgrade of the Automation System at the Mid-Connecticut Power Block Facility
PROJECT Mid-Connecticut Power Block Facility
DESCRIPTION

(including Name and Location):

Reserve Road, Gate 20
Hartford, Connecticut 06114

BOND

BOND NUMBER:

DATE: (Not earlier

than Agreement Date)

AMOUNT:

DOLLARS  ($ )

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on Pages
2 and 3 hereof, do each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent, or

representative.
CONTRACTOR AS PRINCIPAL SURETY
(SEAL) (SEAL)
Contractor's Name and Corporate Seal Surety s Name and Corporate Seal
SIGNATURE: SIGNATURE:
NAME AND NAME AND
TITLE: TITLE:

10f3 Performance Bond




TERMS AND CONDITIONS TO PERFORMANCE BOND

The Contractor and the Surety jointly and severally bind
themselves, their heirs, executors, administrators,
successors and assigns to the Owner for the
performance of the foregoing Agreement, the terms of
which are incorporated herein by reference. Any
singular reference to the Contractor, the Surety, the
Owner or any other party herein shall be considered
plural where applicable.

If the Contractor performs the Agreement, the Surety
and the Contractor shall have no obligation under this
Bond, except to participate in conferences as provided
in Subparagraph 3.1.

If there is no Owner Default (as hereinafter defined), the
Surety's obligation under this Bond shall arise after:

3.1 The Owner has notified the Contractor and the
Surety at its address described in Paragraph 10
below, that the Owner is considering declaring a
Contractor Default (as hereinafter defined) and
has requested and aftempted to arrange a
conference with the Contractor and the Surety to
be held not later than fifteen (15) days after the
receipt of such notice to discuss methods of
performing the Agreement. If the Owner, the
Contractor and the Surety agree, the Contractor
shall be allowed a reascnable time to perform the

(01 B UNID WU POV uio

Agreement, but such an agreement shall not
waive the Owner's right, if any, to subsequently
declare a Contractor Default; and

3.2 The Owner has declared a Contractor Default (as
hereinafter defined) and formally terminated the
Contractor's right to complete the Agreement.
Such Contractor Default shall not be declared
earlier than twenty (20) days after the Contractor
and the Surety have received notice as provided

in Subparagraph 3.1.

3.3 The Owner has agreed to pay the Balance of the
Agreement Price to the Surety in accordance with
the terms of the Agreement or to a contractor
selected to perform the Agreement in accordance

with the terms of the agreement with the Owner.

When the Owner has satisfied the conditions of
Paragraph 3, the Surety shall promptly and at the
Surety's expense take one of the following actions:

4.1 Arrange for the Contractor, with the consent of the
Owner, to perform and complete the Agreement;

or

Undertake to perform and complete the
Agreement itself, through its agents or through
independent contractors; or

4.2

4.3 Obtain bids or negotiated proposals from qualified
contractors acceptable to the Owner for a contract
for performance and completion of the
Agreement, arrange for a contract to be prepared
for execution by the Owner and the contractor
selected with the Owner's concurrence, to be
secured with a performance bond executed by a
qualified surety equivalent to the bond issued on
the Agreement, and pay to the Owner the amount
of damages described in Paragraph 6; or
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4.4 Waive its right to perform and complete, arrange
for completion or obtain a new contractor and with
reasonable promptness under the circumstances:

441 After investigation, determine the
amount for which it may be liable to the
Owner and, as soon as practicable after
the amount is determined, tender
payment therefor to the Owner; or

442 Deny liability in whole or in part and

notify the Owner citing reasons therefor.

If the Surety does not proceed as provided in Paragraph
4 with reasonable promptness, the Surety shall be
deemed to be in default on this Bond fifteen (15) days
after receipt of an additional written notice from the
Owner to the Surety demanding that the Surety perform
its obligations under this Bond, and the Owner shall be
entitled to enforce any remedy available to the Owner. If
the Surety proceeds as provided in Subparagraph 4.4
and the Owner refuses the payment tendered or the
Surety has denied liability, in whole or in part, without
further notice the Owner shall be entitled to enforce any
remedy available to the Owner.

After the Owner has terminated the Contractor's right to
complete the Agreement, and if the Surety elects to act
under Subparagraph 4.1, 4.2 or 4.3 above, then the
responsibilities of the Surety to the Owner shall not be
greater than those of the Contractor under the
Agreement, and the responsibilities of the Owner to the
Surety shall not be greater than those of the Owner
under the Agreement. To the limit of the amount of this
Bond, the Surety is obligated without duplication for:

6.1 The responsibiliies of the Contractor for
correction of defective work and completion of the
Agreement;

6.2 Additional legal and delay costs resulting from the
Contractor's Default and resulting from the
actions or failure to act of the Surety under

Paragraph 4; and

6.3 Ligquidated damages, or if no liquidated damages
are specified in the Agreement, actual damages
caused by delayed performance or non-

performance of the Contractor.

The Surety shall not be liable to the Owner or others for
obligations of the Contractor that are unrelated to the
Agreement. No right of action shall accrue on this Bond
to any person or entity other than the Owner or its
successors and assigns.

The Surety hereby waives notice of any change,
including changes of time, to the Agreement or to
related subcontracts, purchase orders and other
obligations.

Any proceeding, legal or equitable, under this Bond may
be instituted in any court of competent jurisdiction in the
location in which the work or part of the work is located
and shall be instituted within two (2) years after
Contractor Default or within two (2) years after the
Contractor ceased working or within two (2) years after
the Surety refuses or fails to perform its obligations
under this Bond, whichever occurs first. If the provisions

Performance Bond




10.

11.

12.

of this Paragraph are void or prohibited by law, the
minimum period of limitation available to sureties as a
defense in the jurisdiction of the suit shall be applicable.

Notice to the Surety, the Owner or the Contractor shall
be mailed or delivered to the address shown on the
signature page of this Bond.

When this Bond has been furnished to comply with a
statutory or other legal requirement in the location
where the Agreement was to be performed, any
provision in this Bond conflicting with said statutory or
legal requirement shall be deemed deleted here from
and provisions confirming to such statutory or other
legal requirement shall be deemed incorporated herein.
The intent is that this Bond shall be construed as a
statutory bond and not as a common law bond.

Definitions.

12.1 Balance of the Agreement Price: The total
amount payable by the Owner to the Contractor
under the Agreement after all proper adjustments
have been made, including allowance to the
Contactor of any amounts received or to be
received by the Owner in settlement of insurance
or other claims for damages to which the
Contractor is entitled, reduced by all valid and
proper payments made to or on behalf of the
Contractor under the Agreement.
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12.2 Agreement: The agreement between the Owner
and the Confractor identified on the signature
page, including all Agreement Documents and
changes thereto.

12.3 Contractor Default: Failure of the Contractor,
which has neither been remedied nor waived, to
perform or otherwise to comply with any of the
terms of the Agreement.

12.4 Owner Default: Failure of the Owner, which has
neither been remedied nor waived, to perform or
otherwise to comply with the terms of the
Agreement or to perform and complete or comply
with the other terms hereof.

Performance Bond




LETTER OF CREDIT

To Be Issued By a Connecticut Bank Or By a National Banking Association

frrevocable Standby Letter Of Credit No. [Letter Of Credit #]

Issuance Date: Date Expiration Date: Date
[Date] [Date]

Beneficiary: | Connecticut Resources Recovery Authority
100 Constitution Plaza, 6th Floor
Hartford, CT 06103

Gentlemen:

We hereby establish our Irrevocable Standby Letter Of Credit No. [Letter Of Credit #] in favor of
the “Beneficiary,” Connecticut Resources Recovery Authority (“CRRA”™), at the request and for
the account of [Name of Contractor], for the sum or sums up to the aggregate amount of [amount
of Letter Of Credit] available for payment against your draft(s) at sight on us.

Drafts must be drawn and presented to us at this office not later than our close of business on
[Date] or any duly extended expiration date, and each draft must bear the following clause:
“Drawn Under Letter Of Credit No. [Letter Of Credit #].”

Drafts must be accompanied by a certified statement from the Beneficiary that [name of
Contractor] has failed to satisfy or perform -one or more of its obligations or breached one or
more of its covenants or representations under a certain Update Of The Automation System At
The Mid-Connecticut Power Block Facility Agreement between [name of Contractor] and
CRRA, dated as of [Date].

Partial drawings hereunder are permitted.

We hereby agree with you that drafts drawn under and in compliance with the above terms of
this Letter Of Credit shall be duly and promptly honored on due presentation and delivery to us
on or before the above-referenced expiration date or any duly extended expiration date.

The term “Beneficiary” includes any successor by operation of law of the named Beneficiary
including, without limitation, any liquidator, rehabilitator, receiver or conservator.

Except as expressly stated herein, this undertaking is not subject to any agreement, condition or
qualification. The obligation of [name of the issuing Connecticut Bank or National Banking
Association] under this Letter of Credit is the individual obligation of [name of the issuing
Connecticut Bank or National Banking Association] and is in no way contingent upon
reimbursement with respect thereto.
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It is a condition of this Letter Of Credit that it is deemed to be automatically extended without
amendment for one (1) year from the expiration date stated above, or any future expiration date,
unless not later than ninety (90) days prior to the expiration date stated above or the then current
expiration date we notify you by registered mail that we elect not to renew this Letter Of Credit
for any such additional period.

We hereby agree that all drafts drawn under and in compliance with the terms of this Letter Of
Credit shall be duly honored by us at your first demand, notwithstanding any contestation or
dispute between you and [name of Contractor], if presented to us in accordance with the
provisions hereof.

This Letter of Credit is subject to and governed by the laws of the State of Connecticut, the
decisions of the courts of that state, and the Uniform Customs and Practice for Documentary
Credits (1993 Revision) International Chamber of Commerce Publication No. 500 and in the
event of any conflict, the laws of the State of Connecticut and the decisions of the courts of that
state will control. If this Letter Of Credit expires during an interruption of business of this bank
as described in Article 17 of said Publication 500, [name of issuing Connecticut Bank or National
Banking Association] hereby specifically agrees to effect payment if this Letter of Credit is
drawn against within thirty (30) days after the resumption of business from such interruption.

Very truly yours,

Authorized Signature for
[name of issuing Connecticut Bank or National Banking Association]
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CONSTRUCTION PAYMENT BOND

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. The below
addresses are to be used for giving required notice.

CONTRACTOR (Name and Address).

SURETY {Name and Principal Place of Business).

OWNER {Name and Address):

Connecticut Resources Recovery Authority
100 Constitution Plaza, 6" Floor

Hartford, CT 06103-1722

AGREEMENT
DATE:
AGREEMENT NUMBER
AMOUNT:
Upgrade of the Automation System at the Mid-Connecticut Power Block Facility
PROJECT Mid-Connecticut Power Block Facility
DESCRIPTION

(Including Name and Location).

Reserve Road, Gate 20
Hartford, Connecticut 06114

BOND

BOND NUMBER:

DATE: (Not earlier

than Agreement Date})

AMOUNT:

DOLLARS (3

IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on Pages
2 and 3 hereof, do each cause this Payment Bond to be duly executed on its behalf by its authorized officer, agent, or

representative.
CONTRACTOR AS PRINCIPAL SURETY
(SEAL) (SEAL)
Contractor's Name and Corporate Seal Surety s Name and Corporate Seal
SIGNATURE: SIGNATURE:
NAME AND NAME AND
TITLE: TITLE:
10f3 Construction Payment Bond




TERMS AND CONDITIONS TO CONSTRUCTION PAYMENT BOND

The Contractor and the Surety, jointly and severally,
bind themselves, their heirs, executors, administrators,
successors and assigns to the Owner to pay for labor,
materials and equipment furnished for use in the
performance of the Agreement, which is incorporated
herein by reference.

With respect to the Owner, this obligation shall be null
and void if the Contractor:

2.1 Promptly makes payment, directly or indirectly, for
all sums due Claimants, and
2.2 Defends, indemnifies and holds harmless the

Owner from claims, demands, liens or suits by
any person or entity whose claim, demand, lien or
suit is for the payment for labor, materials or
equipment furnished for use in the performance of
the Agreement, provided the Owner has promptly
notified the Contractor and the Surety (at the
address described in Paragraph 12) of any
claims, demands, liens or suits and tendered
defense of such claims, demands, liens or suits to
the Contractor and the Surety, and provided there
is no Owner Default.

With respect to Claimants, this obligation shall be null
and void if the Contractor promptly makes payment,
directly or indirectly, for all sums due.

The Surety shall have no obligation to Claimants under
this Bond until:

4.1 Claimants who are employed by or have a direct
contract with the Contractor have given notice to
the Surety (at the address described in Paragraph
12) and sent a copy, or notice thereof, to the
Owner, stating that a claim is being made under
this Bond and, with substantial accuracy, the

amount of the claim.

Claimants who do not have a direct contract with
the Contractor:

4.2.1

4.2

Have furnished written notice to the Con-
tractor and sent a copy, or notice thereof
to the Owner, within 90 days after having
last performed labor or last furnished
materials or equipment included in the
claim stating, with substantial accuracy,
the amount of the claim and the name of
the party to whom the materials were
furnished or supplied or for whom the
labor was done or performed; and

4.2.2 Have either received a rejection in whole
or in part from the Contractor, or not
received within 30 days of furnishing the
above notice any communication from
the Contractor by which the Contractor
has indicated the claim will be paid

directly or indirectly; and

4.2.3 Not having been paid within the above
30 days, have sent a written notice to the
Surety (at the address described in

Paragraph 12) and sent a copy, or notice

10.

11.
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thereof, to the Owner, stating that a
claim is being made under this Bond and
enclosing a copy of the previous written
notice fumished to the Contractor.

If a notice required by Paragraph 4 is given by the
Owner to the Contractor or to the Surety, that is
sufficient compliance.

When the Claimant has satisfied the conditions of
Paragraph 4, the Surety shall promptly and at the
Surety's expense take the following actions:

6.1 Send an answer to the Claimant, with a copy to
the Owner, within 45 days after receipt of the
claim, stating the amounts that are undisputed
and the basis for challenging any amounts that

are disputed.

6.2 Pay or arrange for payment of any undisputed

amounts.

The Surety's total obligation shall not exceed the
amount of this Bond, and the amount of this Bond
shall be credited for any payments made in good faith
by the Surety.

Amounts owed by the Owner to the Contractor under
the Agreement shall be used for the performance of
the Agreement and to satisfy claims, if any, under any
Performance Bond. By the Contractor furnishing and
the Owner accepting this Bond, they agree that all
funds earned by the Contractor in the performance of
the Agreement are dedicated to satisfy obligations of
the Contractor and the Surety under this Bond,
subject to the Owner's priority to use the funds for the
completion of the work.

The Surety shall not be liable to the Owner,
Claimants or others for obligations of the Contractor
that are unrelated to the Agreement. The Owner shall
not be liable for payment of any costs or expenses of
any Claimant under this Bond, and shall have under
this Bond no obligations to make payments to, give
notices on behalf of, or otherwise have obligations to
Claimants under this Bond.

The Surety hereby waives notice of any change,
including changes of time, to the Agreement or to
related subcontracts, purchase orders and other
obligations.

No suit or action shall be commenced by a Claimant
under this Bond other than in a court of competent
jurisdiction in the location in which the work or part of
the work is located or after the expiration of one year
from the date (1) on which the Claimant gave the
notice required by Subparagraph 4.1 or Clause 4.2.3,
or (2) on which the last labor or service was
performed by anyone or the last materials or
equipment were furnished by anyone under the
Agreement, whichever of (1) or (2) first occurs. If the
provisions of this Paragraph are void or prohibited by
law, the minimum period of limitation available to
sureties as a defense in the jurisdiction of the suit
shall be applicable.

Construction Payment Bond




12.

13.

14.

15.

Notice to the Surety, the Owner or the Contractor
shall be mailed or delivered to the address shown on
the signature page. Actual receipt of notice by Surety,
the Owner or the Contractor, however accomplished,
shall be sufficient compliance as of the date received
at the address shown on the signature page.

When this Bond has been furished to comply with a
statutory or other legal requirement in the location
where the construction was to be performed, any
provision in this Bond conflicting with said statutory or
legal requirement shall be deemed deleted herefrom
and provisions conforming to such statutory or other
legal requirement shall be deemed incorporated herein.
The intent is that this Bond shall be construed as a
statutory bond and not as a common law bond.

Upon request by any person or entity appearing to be a
potential beneficiary of this Bond, the Contractor shall
promptly furnish a copy of this Bond or shall permit a
copy to be made.

Definitions

15.1 Claimant: An individual or entity having a direct
contract with the Contractor or with a subcontractor
of the Contractor to furnish labor, materials or
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equipment for use in the performance of the
Agreement. The intent of this Bond shall be to
include without limitation in the terms "labor,
materials or equipment” that part of water, gas,

power, light, heat, oil, gasoline, telephone
service or rental equipment used in the
Agreement, architectural and engineering

services required for performance of the work
of the Contractor and the Contractor's
subcontractors, and all other items for which a
mechanic’'s lien may be asserted in the
jurisdiction where the labor, materials or
equipment were furnished,

15.2 Agreement: The agreement between the Owner
and the Contractor identified on the signature page,
including all Agreement Documents and changes
thereto.

15.3 Owner Default: Failure of the Owner, which has
neither been remedied nor waived, to pay the
Contractor as required by the Agreement or to
perform and complete or comply with the other
terms thereof.

Construction Payment Bond




LETTER OF CREDIT

To Be Issued By a Connecticut Bank Or By a National Banking Association

Irrevocable Standby Letter Of Credit No. [Letter Of Credit #]

Issuance Date: [Date] Expiration Date: [Date]

Beneficiary: | Connecticut Resources Recovery Authority
100 Constitution Plaza, 6th Floor
Hartford, CT 06103

Gentlemen:

We hereby establish our Irrevocable Standby Letter Of Credit No. [Letter Of Credit #] in favor of
the “Beneficiary,” Connecticut Resources Recovery Authority (“CRRA”), at the request and for
the account of [Name of Contractor], for the sum or sums up to the aggregate amount of [amount
of Letter Of Credit] available for payment against your draft(s) at sight on us.

Drafts must be drawn and presented to us at this office not later than our close of business on
[Date] or any duly extended expiration date, and each draft must bear the following clause:
“Drawn Under Letter Of Credit No. [Letter Of Credit #].”

Drafts must be accompanied by a certified statement from the Beneficiary that [name of
Contractor] has failed to satisfy or perform one or more of its obligations or breached one or
more of its covenants or representations under a certain Upgrade Of The Automation System At
The Mid-Connecticut Power Block Facility Agreement between [name of Contractor] and
CRRA, dated as of [Date].

Partial drawings hereunder are permitted.

We hereby agree with you that drafts drawn under and in compliance with the above terms of
this Letter Of Credit shall be duly and promptly honored on due presentation and delivery to us
on or before the above-referenced expiration date or any duly extended expiration date.

The term “Beneficiary” includes any successor by operation of law of the named Beneficiary
including, without limitation, any liquidator, rehabilitator, receiver or conservator.

Except as expressly stated herein, this undertaking is not subject to any agreement, condition or
qualification. The obligation of [name of the issuing Connecticut Bank or National Banking
Association] under this Letter of Credit is the individual obligation of [name of the issuing
Connecticut Bank or National Banking Association] and is in no way contingent upon
reimbursement with respect thereto.
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It is a condition of this Letter Of Credit that it is deemed to be automatically extended without
amendment for one (1) year from the expiration date stated above, or any future expiration date,
unless not later than ninety (90) days prior to the expiration date stated above or the then current
expiration date we notify you by registered mail that we elect not to renew this Letter Of Credit
for any such additional period.

We hereby agree that all drafts drawn under and in compliance with the terms of this Letter Of
Credit shall be duly honored by us at your first demand, notwithstanding any contestation or
dispute between you and [name of Contractor], if presented to us in accordance with the
provisions hereof.

This Letter of Credit is subject to and governed by the laws of the State of Connecticut, the
decisions of the courts of that state, and the Uniform Customs and Practice for Documentary
Credits (1993 Revision) International Chamber of Commerce Publication No. 500 and in the
event of any conflict, the laws of the State of Connecticut and the decisions of the courts of that
state will control. If this Letter Of Credit expires during an interruption of business of this bank
as described in Article 17 of said Publication 500, [name of issuing Connecticut Bank or National
Banking Association] hereby specifically agrees to effect payment if this Letter of Credit is
drawn against within thirty (30) days after the resumption of business from such interruption.

Very truly yours,

Authorized Signature for
[name of issuing Connecticut Bank or National Banking Association]
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.
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Sec. 31-53b. Construction safety and health course. Proof of completion required
for employees on public building projects. Enforcement. Regulations. (a) Each
contract entered into on or after July 1, 2007, for the construction, remodeling,
refinishing, refurbishing, rehabilitation, alteration or repair of any public building project
by the state or any of its agents, or by an political subdivision of the state or any of its
agents, where the total cost of all work to be performed by all contractors and
subcontractors in connection with the contract is at least one hundred thousand dollars,
shall contain a provision requiring that, not later than thirty days after the date such
contract is awarded, each contractor furnish proof to the Labor Commissioner that all
employees performing manual labor on or in such public building, pursuant to such
contract, have completed a course of at least ten hours in duration in construction safety
and health approved by the federal Occupational Safety and Health Administration or, in
the case of telecommunications employees, have completed at least ten hours of training
in accordance with 29 CFR 1910.268. '

(b) Any employee required to complete a construction safety and health course required
under subsection (2) of this section who has not completed the course shall be subject to
removal from the worksite if the employee does not provide documentation of having
completed such course by the fifteenth day after the date the employee is found to be in
noncompliance. The Labor Commissioner or said commissioner’s designee shall enforce
this section.

(c) Not later than January 1, 2007, the Labor Commissioner shall adopt regulations, in
accordance with the provisions of chapter 54, to implement the provisions of subsections
(a) and (b) of this section. Such regulations shall require that the ten-hour construction
safety and health courses required under subsection (a) of this section be conducted in
accordance with federal Occupational Safety and Health Administration Training
Institute standards, or in accordance with 29 CFR 1910.268, as appropriate. The Labor
Commissioner shall accept as sufficient proof of compliance with the provisions of
subsection (a) or (b) of this section a student course completion card issued by the federal
Occupational Safety and Health Administration Training Institute, or such other proof of
compliance said commissioner deems appropriate, dated no earlier than five years before
the commencement date of such public works project.

(d) For the purposes of this section, “public building” means a structure, paid for in
whole or in part with state funds, within a roof and within exterior walls or fire walls,
designed for the housing, shelter, enclosure and support or employment of people,
animals or property of any kind, including, but not limited to, sewage treatment plants
and water treatment plants, “Public building” does not include site work, roads or
bridges, rail lines, parking lots or underground water, sewer or drainage systems
including pump houses or other utility systems.




Informational Bulletin

THE 10-HOUR OSHA CONSTRUCTION
SAFETY AND HEALTH COURSE

(applicable to public building contracts entered into on or after July 1, 2007, where the
total cost of all work to be performed is at least $100,000)

(1) This requirement was created by Public Act No. 06-175, which is codified in
Section 31-53b of the Connecticut General Statutes (pertaining to the prevailing
wage statutes);

(2) The course is required for public building construction contracts (projects funded
in whole or in part by the state or any political subdivision of the state) entered
into on or after July 1, 2007,

(3) It is required of private employees (not state or municipal employees) and
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apprentices who perform manual labor {or a general coniracior or subcontractor

on a public building project where the total cost of all work to be performed is at
least $100,000;

(4) The ten-hour comstruction course pertains to the tem-hour Outreach Course
conducted in accordance with federal OSHA Training Institute standards, and, for
telecommunications workers, a ten-hour training course conducted in accordance
with federal OSHA standard, 29 CFR 1910.268;

(5) The internet website for the federal OSHA Training Institute is
http://www .osha.gov/fso/ote/training/edcenters/fact_sheet.html;

(6) The statutory language leaves it to the contractor and its employees to determine
who pays for the cost of the ten-hour Outreach Course;

(7) Within 30 days of receiving a contract award, a general contractor must furnish
proof to the Labor Commissioner that all employees and apprentices performing
manual labor on the project will have completed such a course;

(8) Proof of completion may be demonstrated through either: (a) the presentation of a
bona fide student course completion card issued by the federal OSHA Training
Institute; or (2) the presentation of documentation provided to an employee by a
trainer certified by the Institute pending the actual issuance of the completion
card;

(9) Any card with an issuance date more than 5 years prior to the commencement
date of the construction project shall not constitute proof of compliance;




(10)

(11

(12)

(13)

(14)

(15)

(16)

Each employer shall affix a copy of the construction safety course completion
card to the certified payroll submitted to the contracting agency in accordance
with Conn. Gen. Stat. § 31-53(f) on which such employee’s name first appears;

Any employee found to be in non-compliance shall be subject to removal from
the worksite if such employee does not provide satisfactory proof of course
completion to the Labor Commissioner by the fifteenth day after the date the
employee is determined to be in noncompliance;

Any such employee who is determined to be in noncompliance may continue to
work on a public building construction project for a maximum of fourteen
consecutive calendar days while bringing his or her status into compliance;

The Labor Commissioner may make complaint to the prosecuting authorities
regarding any employer or agent of the employer, or officer or agent of the
corporation who files a false certified payroll with respect to the status of an
employee who is performing manual labor on a public building construction
project;

The statute provides the minimum standards required for the completion of a
safety course by manual laborers on public construction contracts; any contractor
can exceed these minimum requirements; and

Regulations clarifying the statute are currently in the regulatory process, and shall
be posted on the CTDOL website as soon as they are adopted in final form.

Any questions regarding this statute may be directed to the Wage and Workplace
Standards Division of the Connecticut Labor Department via the internet website
of http://www.ctdolstate.ct.us/wgwkstnd/wgemenu.htm; or by telephone at
(860)263-6790.

THE ABOVE INFORMATION IS PROVIDED EXCLUSIVELY AS AN
EDUCATIONAL RESOURCE, AND IS NOT INTENDED AS A SUBSTITUTE
FOR LEGAL INTERPRETATIONS WHICH MAY ULTMATELY ARISE
CONCERNIG THE CONSTRUCTION OF THE STATUTE OR THE
REGULATIONS.




November 29, 2006
Notice

To All Mason Contractors and Interested Parties
Regarding Construction Pursuant to Section 31-53 of the
Connecticut General Statutes (Prevailing Wage)

The Connecticut Labor Department Wage and Workplace Standards Division is empowered to
enforce the prevailing wage rates on projects covered by the above referenced statute.

Over the past few years the Division has withheld enforcement of the rate in effect for workers
who operate a forklift on a prevailing wage rate project due to a potential jurisdictional dispute.

The rate listed in the schedules and i our Occupational Bulletin (see enclosed) has been as
follows:

Forklift Operator:

- Laborers (Group 4) Mason Tenders - operates forklift solely to assist a mason to a maximum
height of nine feet only.

- Power Equipment Operator (Group 9) - operates forklift to assist any trade and to assist a
mason to a height over nine feet. :

The U.S. Labor Department conducted a survey of rates in Connecticut but it has not been
published and the rate in effect remains as outlined in the above Occupational Bulletin.

Since this is a classification matter and not one of jurisdiction, effective January 1,
2007 the Connecticut Labor Department will enforce the rate on each schedule in
accordance with our statutory authority.

Your cooperation in filing appropriate and accurate certified payrolls is appreciated.




Sec. 31-55a Page 1 of 2

Last Updated: December 06, 2007

Statute 31-
55a

You are here: DOL Web Site » Wage and Workplace Issues » Statute 31-55a

- Special Notice -
To All State and Political Subdivisions, Their Agents, and Contractors

Connecticut General Statute 31-55a - Annual adjustments to wage rates by contractors
doing state work.

Each contractor that is awarded a contract on or after October 1, 2002, for (1) the
construction of a state highway or bridge that falls under the provisions of section 31-54 of
the general statutes, or (2) the construction, remodeling, refinishing, refurbishing,
rehabilitation, alteration or repair of any public works project that falls under the
provisions of section 31-53 of the general statutes shall contact the Labor Commissioner on
or before July first of each year, for the duration of such contract, to ascertain the
prevailing rate of wages on an hourly basis and the amount of payment or contributions
paid or payable on behalf of each mechanic, laborer or worker employed upon the work
contracted to be done, and shall make any necessary adjustments to such prevailing rate of
wages and such payment or contributions paid or payable on behalf of each such employee,
effective each July first.

¢ The prevailing wage rates applicable to any contract or subcontract awarded on or
after October 1, 2002 are subject to annual adjustments each July 1st for the duration
of any project which was originally advertised for bids on or after October 1, 2002.

» Each contractor affected by the above requirement shall pay the annual adjusted
prevailing wage rate that is in effect each July 1st, as posted by the Department of
Labor.

o It is the contractor’s responsibility to obtain the annual adjusted prevailing wage rate
increases directly from the Department of Labor’s Web Site. The annual adjustments

without internet access, please contact the division listed below.

» The Department of Labor will continue to issue the initial prevailing wage rate
schedule to the Contracting Agency for the project. All subsequent annual adjustments
will be posted on our Web Site for contractor access.

Any questions should be directed to the Contract Compliance Unit, Wage and Workplace

Standards Division, Connecticut Department of Labor, 200 Folly Brook Bivd.,
Wethersfield, CT 06109 at (860)263-6790.

Workplace Laws

http://www.ctdol.state.ct.us/wgwkstnd/laws-regs/statute3 1-55a.htm 4/25/2008
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~NOTICE~

TO ALL CONTRACTING AGENCIES

Please be advised that Connecticut General Statutes Section 31-53, requires the contracting agency to

111111

public works project, regardless of whether such project consists of one or more contracts.

Please find the attached “Conéracting Agency Certification Form” to be completed and returned to
the Department of Labor, Wage and Workplace Standards Division, Public Contract Compliance Unit.

N Inquiries can be directed to (860)263-6543.




CONNECTICUT DEPARTMENT OF LABOR
WAGE AND WORKPLACE STANDARDS DIVISION
CONTRACT COMPLIANCE UNIT

CONTRACTING AGENCY CERTIFICATION FORM

1, acting in my official capacity as
authorized representative title

for located at

contracting agency address
do hereby certify that the total dollar amount of work to be done in connection with

, located at

project name and number address

shall be § , which includes all work, regardless of whether such project

consists of one or more contracts.

CONTRACTOR INFORMATION

Name:

Address:

Authorized Representative:

Approximate Starting Date:

Approximate Completion Date:

Signature Date

Return To:  Connecticut Department of Labor
Wage & Workplace Standards Division
Contract Compliance Unit
200 Folly Brook Blvd.
Wethersfield, CT 06109

Date Issued:




CONNECTICUT DEPARTMENT OF LABOR
WAGE AND WORKPLACE STANDARDS DIVISION

CONTRACTORS WAGE CERTIFICATION FORM

I, of
Officer, Owner, Authorized Rep. Company Name

do hereby certify that the

Company Name

Street

City
and all of its subcontractors will pay all workers on the

Project Name and Number

Street and City

the wages as listed in the schedule of prevailing rates required for such project (a copy of which is
attached hereto).

Signed

Subscribed and sworn to before me this day of

Notary Public

0" Return to:
Connecticut Department of Labor
Wage & Workplace Standards Division
200 Folly Brook Blvd. '
Wethersfield, CT 06109
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Certified Payroll Form
WWS - CPI

You are here: DOL Web Site + Wage and Workplace Issues » Certified Payroll Form WWS - CPI

In accordance with Connecticut General Statutes, 31-53 Certified Payrolls with a statement

of compliance shall be submitted monthly to the contracting agency.

Note: Once you have downloaded these forms and are ready to print them out, set the print
function on your PC to the horizontal print orientation.

Note2: Please download both the Payroll Certification for Public Works Projects and the
Certified Statement of Compliance for a complete package. The Certified Statement of
Compliance appears on the same page as the Fringe Benefits Explanation page.

Announcement: The Certified Payroll Form WWS-CPI can now be completed on-line!

Certified Payroll Form WWS-CP] (PDF, 3.6MB)

Published by the Connecticut Department of Labor, Automation Support Unit

http://www.ctdol.state.ct.us/wgwkstnd/ torms/payrollcert.htm 4/25/2008
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*FRINGE BENEFITS EXPLANATION (P):

Bona fide benefits paid to approved plans, funds or programs, except those required by Federal or State
Law (unemployment tax, worker’s compensation, income taxes, etc.)

Please specify the type of benefits provided:

1) Medical or hospital care
2) Pension or retirement
3) Life Insurance

4) Disability

5) Vacation, holiday

6) Other (please specify)

CERTIFIED STATEMENT OF COMPLIANCE

For the week ending date of

1, of (hereafter known as
Employer)

in my capacity as (title) do hereby certify and state:

1. All persons employed on said project have been paid the full weekly wages earned by them during
the week in accordance with Connecticut General Statutes, section 31-53, as amended. Further, |
hereby certify and state the following:

A) The records submitted are true and accurate;

B) The rate of wages paid to each mechanic, laborer or workman and the amount of payment or
contributions paid or payable on behalf of each such employee to any employee welfare fund, as
defined in Connecticut General Statutes, section 31-53 (h), are not less than the prevailing rate
of wages and the amount of payment or contributions paid or payable on behalf of each such
employee to any employee welfare fund, as determined by the Labor Commissioner pursuant to
subsection Connecticut General Statutes, section 31-53 (d), and said wages and benefits arc not
less than those which may also be required by contract;

C) 'the Employer has complied with all of the provisions in Connecticut General Statutes,
section 31-53 (and Section 31-54 if applicable for state highway construction);

D) Each such employee of the Employer is covered by a worker’s compensation insurance
policy for the duration of his employment which proof of coverage has been provided to the
contracting agency;

E) The Employer does not receive kickbacks, which means any money, fee, commission, credit,
gift, gratuity, thing of value, or compensation of any kind which is provided directly or
indirectly, to any prime contractor, prime contractor employee, subcontractor, or subcontractor
employee for the purpose of improperly obtaining or rewarding favorable treatment in
connection with a prime contract or in connection with a prime contractor in conncction with a
subcontractor relating to a prime contractor; and

F} The Employer is aware that filing a certified payroll which he knows to be false is a class D
felony for which the employer may be fined up to five thousand dollars, imprisoned for up to
five years or both.

2. OSHA~Certified Statement

Submitted on

(Date) (Signature)

(Title)

***THIS IS A PUBLIC DOCUMENT##*
***DO NOT INCLUDE SOCIAL SECURITY NUMBERS***
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Occupational Classification Bulletin Page 1 of 1
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Occupational
Classification Bulletin

You are here: DOL Web Site » Wage and Workplace Issues » Occupational Classification Bulletin

o new Informational Bulletin - 03/12/08 (PDF, 1.63MB)

Published by the Connecticut Department of Labor, Automation Support Unit

http://www.ctdol.state.ct.us/wgwkstnd/infosht.htm 4/25/2008




Revised: March 12, 2008

Informational Bulletin
Occupational Classifications

The Connecticut Department of Labor has the responsibility to properly determine
“job classification” on prevailing wage projects covered under C.G.S. Section 31-53.

v Note: This information is intended to provide a sumple of some occupational classifications
Sor guidance purposes only. It is not an all-inclusive list of each occupation’s duties,
This list is being provided only to highlight some areas wheve a contractor may be

PR S 13 ") Py S
unclear regurding the proper classification.

On any coustruction project, an assortment of workers are needed to carry out all of the
required tasks. Employees include various skilled crafs people, machine operators,
general laborers, and apprentices. Prevailing wage rate schedules identify the classes of
workers likely to be employed on each of the four types of construction projects. (If a
contractor wants to use a class of worker not listed in a wage determination, there is a
process for requesting the U.S. Department of Labor to establish a prevailing wage rate
for that additional classification). (Contact U.S. Department of Labor at 202.693.0062 or
215.861.5800)

A registered apprentice 1s not a separate prevailing wage job classification. Apprentices
are paid a percenlage of the base rate received by the craft that they are training to
become and the full fringe rate. This percentage increases in steps, as the apprentice
advances through the stages of the apprenticeship process.

R Any questions regarding the proper classification should be directed to the
Contract Compliance Unit, Wage and Workplace Standards Division, Connecticut
Department of L.abor, 200 Folly Brook Blvd, Wethersfield, CT 06109 at
860.263.6543.




Below are additional clarifications of specific job duties
performed for certain classifications:

BESTO REERS/AINSULATORS:

> Handle, mnstall, apply, fabricate, distribute, prepare, alter, repair, or dismantle heat and
frost insulation, including penetration and fire stopping work on all penetration fire stop
Systems.

<>BOILERMAKERS:

> Erects hydro plants, incomplete vessels, steel stacks, storage tanks for water, fuel, etc.
Builds incomplete boilers, repairs heat exchanges and steam generators.

=DBRICKLAYERS, CEMENT MASONS, CEFHE NT FLVISHERS, MARBLE WAS()NS,
PLASTERERS, STONE MA PLASTEREF ONE MASQO: ER

WORKERS, TILE SETTERS:

> Lays building materials such as brick, structural tile and concrete cinder, glass, gypsum,
terra cotta block. Cuts, tools and sets marble, sets stone, finishes concrete, applies
decorative steel, aluminum and plastic tile, applies cements, sand, pigment and marble
chips to floors, stairways, etc.

SCARPENTERS, MILLWRIGHTS, PILEDRIVERMEN, LATHERS, RESILEINT FLOOR
LAYERS, DOCK BUILDERS, DIVERS, DIVER TENDERS:

> Constructs. erects, mstalls and repairs structures and fixtures of wood, plywood and
wallboard. Installs, assembles, dismantles, moves industrial machinery. Drives piling
into ground to provide foundations for structures such as buildings and bridges, retaining
walls for earth embankments, such as cofferdams. Fastens wooden, metal or rockboard
lath to walls, ceilings and partitions of buildings, acoustical tile layer, concrete form
builder. Applies firestopping materials on fire resistive joint systems only. Installation of
curtaim/window walls only where attached to wood or metal studs.

» Assembly and installation of modular fumniture/forniture systems.
[New] a. Free-standing furniture is not covered. This includes: student chairs. study
top desks, book box desks, computer fumiture, dictionary stand, atlas stand, wood
shelving, fwo- position information access station, file cabinets, storage cabinets,
tables, etc.

DCLEANING LABORER:

> The clean up of any construction debris and the general cleaning, including sweeping,
wash down, mopping, wiping of the construction facility, washing, polishing, dusting,
etc., prior to the issuance of a certificate of occupancy falls under the Labor
classification.




DDELIVERY PERSONNEL;

> If delivery of supplies/building materials is to one common point and stockpiled there,
prevailing wages are not required. If the delivery personnel are involved in the
distribution of the material to multiple locations within the construction site then they
would have to be paid prevailing wages for the type of work performed: laborer,
equipment operator, electrician, ironworker, plumber, etc.

> An example of this would be where delivery of drywall is made to a building and the
delivery personnel distribute the drywall from one “stockpile” location to further sub-
locations on each floor. Distribution of material around a construction site is the jobof a
laborer/tradesman and not a delivery personnel.

SELECTRICIANS:

- Install, erect, maintenance, alteration or repair of any wire, cable, conduit, etc., which
generates, transforms, transmits or uses electrical energy for light, heat, power or other
purposes. *License required per Connecticut General Statutes: E-1,2 L-
5,6 ¢-5,6 11,2 L-1,2 V-1,2,7,8,9.

> Install, erect, maintenance and repair of all types of elevators, escalators, dumb waiters
and moving walks. *License required by Connecticut General Statutes:

R-1,2,5,6,

PFORK LIFT OPERATOR:

r Laborers Group 4} Mason Tenders - operates forklift solely to assist a mason to a
maximum height of nine (9) feet only.
> Power Equipment Operator Group 9 - operates forklift to assist any trade, and to assist a

mason to a height over nine (9) feet.
PGLAZIERS: [updated]
, Installs light metal sash, head sills, and 2-story aluminum cominercial storefronts.

PIRONWORKERS:

> Handling, sorting, and installation of reinforcing steel (rebar).

> Installation of aluminum window walls and curtain walls.

> Metal bridge rail (traffic), metal bridge handrail, and decorative security fence
mstallation.

- Installation of handrails, stairs, and platforms installed on Wastewater Treaunent Plant

projects. [new]




21 TOR:

> Installing fire stopping systems/materials for “Penetration Firestop Systems”: transit to
cables, electrical conduits, msulated pipes, sprinkler pipe penetrations, ductwork behind
radiation, electrical cable trays, fire rated pipe penetrations, natural polypropylene, HVAC
ducts, plumbing bare metal, telephone and communication wires, and boiler room
ceilings. Past practice using the applicable licensed trades, Plumber, Sheet Metal,
Sprinkler Fitter, and Electrician, is not inconsistent with the Insulator classification and
would be permitted.

<SLEAD PAINT REMOVAL:

> Painter Rate -
1) Removal of lead paint from bridges.
2) Removal of lead paint as preparation of any surface to be repainted.
3) Where removal is on a Demolition project prior to reconstruction.
> Laborer Rate-
1) Removal of lead paint from any surface NOT to be repainted.
2) Where removal is on a TOTAL Demolition project only.

DLABORERS:

» Acetylene bumers, asphalt rakers, chain saw operators, concrete and power buggy
operator, concrete saw operator, fence and guard rail erector, hand operated concrete
vibrator operator, mason tenders, pipelayers (installation of water, storm drainage or
sewage lines outside of the building line with P6, P7 hicense), pneumatic drill operator,
pneumatic gas and electric drill operator, powermen and wagon drill operator, air track
operator, block paver, curb setters, blasters, concrete spreaders.

PPAINTERS:
> Maintenance, preparation, cleaning, blasting (water and sand, ete.), painting or

application of any protective coatings of every description on all bridges and
appurtenances of highways, roadways, and railroads. Painting, decorating, hardwood
finishing, paper hanging, sign writing, scenic art work and drywall fimishing for any and
all types of building and residential work.

PDPPLUMBERS AND PIPEFITTERS:

> Installation, repair. replacement, alteration or maintenance of all plumbing, heating,
cooling and piping. *License required per Connecticut General Statutes:
P-1,2,6,7,8,9 J1,2,3,4 SP-1,2. $-1,2,3,4,5,6,7,8 B-1,2,3,4 D-
1,2,3,4.

PPOWER EQUIPMENT OPERATORS:

’ Operates several types of power construction equipment such as compressors, pumps,
hotsts, derricks, cranes, shovels, tractors, scrapers or motor graders, etc. Repairs and
maintains equipment. *License required, crane operators only, per
Connecticut General Statutes.




2ROOFERS:

> Preparation of surface, tear-off and/or removal of any type of roofing, and/or clean-up of
any areas where a roof is to be relaid,

DSHEET METAL WORKER:

» Fabrication, handling, assembling, erecting, altering, repairing, etc. of coated metal
material panels and composite metal material panels when used on building exteriors and
interiors as soffits, facia, louvers, partitions, wall panel siding, canopies, cornice, column
covers, awnings, beam covers, cladding, sun shades, lighting troughs, spires, ornamental
roofing, metal ceilings, mansards, copings, ornamental and ventilation hoods, vertical and
horizontal siding panels, trim, etc. The sheet metal classification also applies to the vast
variety of coated metal material panels and cornposite metal material panels that have
evolved over the years as an alternative to conventional ferrous and non-ferrous metals
like steel, iron, tin, copper, brass, bronze, aluminum, etc. Insulated metal and insulated
composite panels are still installed by the Iron Worker, Fabrication, handling,
assembling, erecting, altering, repairing, etc. of architectural metal roof, standing seam
roof, composite metal roof, metal and composite bathroom/toilet partitions, aluminum
gutters, metal and composite lockers and shelving, kitchen equipment, and walk-in
coolers.

DSPRINKLER FITTERS:

Instaliation, alteration, maintenance and repair of fire protection sprinkler systems. *License
required per Connecticut General Statutes: F-1,2,3,4.

HTILE, MARBLE AND TERRAZZ( FINISHERS:

Assists and tends the tile setter, marble mason and temrazzo worker in the performance of their
duties.

STRUCK DRIVERS:

> Truck Drnivers deliverning asphalt are covered under prevailing wage while on the site and
directly involved in the paving operation.

r Material men and deliverymen are not covered under prevailing wage as long as they are

not directly involved in the construction process. 1f, they unload the material, they would
then be covered by prevailing wage for the classification they are performing work in:
laborer, equipment operator, etc.

- Hauling material off site is not covered provided they are not dumping it at a location
outlined above.
- Driving a truck on site and moving equipment or materials on site would be considered

covered work, as this 1s part of the construction process.




CONNECTICUT DEPARTMENT OF LABOR
Wage and Workplace Standards Division

FOOTNOTES

Please Note:  If the “Benefits” listed on the schedule for the following occupations
includes a letter(s) (+ a or + a+b for instance), refer to the information below.

Benefits to be paid at the appropriate prevailing wage rate for the
listed occupation.

If the “Benefits” section for the occupation lists only a dollar amount,
disregard the information below.

Bricklayers, Cement Masons, Cement Finishers, Plasters, Stone Masons
(Building Construction)
(Residential- Hartford, Middlesex, New Haven, New London and Tolland Counties)

a. Paid Holiday: Employees shall receive 4 hours for Christmas Eve holiday
provided the employee works the regularly scheduled day before and after the

holiday. Employees may schedule work on Christmas Eve and employees shall
receive pay for actual hours worked in addition to holiday pay.

Bricklayer (Residential- Fairfield County)

a. Paid Holiday: If an employee works on Christmas Eve until noon he shall be paid
for & hours.

Electricians
Fairfield County: West of the Five Mile River in Norwalk

a. $2.00 per hour not to exceed $14.00 per day.
Elevator Constructors: Mechanics

a. Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Christmas Day, plus the Friday after Thanksgiving.

b. Vacation: Employer contributes 8% of basic hourly rate for 5 years or more
of service or 6% of basic hourly rate for 6 months to 5 years of service as vacation
pay credit.




Glaziers
Paid Holidays: Labor Day and Christmas Day.

Power Equipment Operators
(Heavy and Highway Construction & Building Construction)

Paid Holidays: New Year’s Day, Good Friday, Memorial day, Independence Day,
Labor Day, Thanksgiving Day and Christmas Day, provided the employee works
3 days during the week in which the holiday falls, if scheduled, and if scheduled,
the working day before and the working day after the holiday. Holidays falling
on Saturday may be observed on Saturday, or if the employer so elects, on the
preceding Friday.

Ironworkers
Paid Holiday: Labor Day provided employee has been on the payroll for the 5
consecutive workdays prior to Labor Day.

Laborers (Tunnel Construction)
Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day and Christmas Day. No employee shall be eligible for holiday
pay when he fails, without cause, to work the regular workday preceding the
holiday or the regular workday following the holiday.

Roofers
Paid Holidays: July 4", Labor Day, and Christmas Day provided the employee is
employed 15 days prior to the holiday.

Sprinkler Fitters
Paid Holidays: Memorial Day, July 4th, Labor Day, Thanksgiving Day and
Christmas Day, provided the employee has been in the employment of a
contractor 20 working days prior to any such paid holiday.

Truck Drivers
(Heavy and Highway Construction & Building Construction)

Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Christmas day, and Good Friday, provided the employee has
at least 31 days service and works the last scheduled day before and the first
scheduled day after the holiday.
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UPGRADE OF THE AUTOMATION SYSTEM
AT THE
MID-CONNECTICUT POWER BLOCK FACILITY AGREEMENT

SCHEDULE OF PREVAILING WAGES




SCHEDULE OF PREVAILING WAGES

[The “Schedule Of Prevailing Wages” will be provided to potential bidders either at the mandatory Pre-Bid
Conference and Site Toru or in an addendum to the Bid Package Documents.]

1ofl ' Agreement
Certification Concerning Nondiscrimination
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CONTRACTORS OF CAMPAIGN CONTRIBUTION
AND SOLICITATION BAN




SEEC FORM 11

NOTICE TO EXECUTIVE BRANCH STATE CONTRACTORS AND PROSPECTIVE STATE
CONTRACTORS OF CAMPAIGN CONTRIBUTION AND SOLICITATION BAN

This notice is provided under the authority of Connecticut General Statutes 9-612(g)(2), as amended by
P.A. 07-1, and is for the purpose of informing state contractors and prospective state contractors of the
following law (italicized words are defined on the following page):

Campaign Contribution and Solicitation Ban

No state contractor, prospective state contractor, principal of a state contractor or principal of a
prospective state contractor, with regard to a state contract or state contract solicitation with or from a
state agency in the executive branch or a quasi-public agency or a holder, or principal of a holder of a
valid prequalification certificate, shall make a contribution to, or solicit contributions on behalf of (i) an
exploratory committee or candidate committee established by a candidate for nomination or election to
the office of Governor, Lieutenant Governor, Attorney General, State Comptroller, Secretary of the State
or State Treasurer, (i) a political committee authorized to make contributions or expenditures to or for the
benefit of such candidates, or (iii) a party committee;

In addition, no holder or principal of a holder of a valid prequalification certificate, shall make a
contribution to, or solicit contributions on behalf of (i) an exploratory committee or candidate committee
established by a candidate for nomination or election to the office of State senator or State
representative, (ii) a political committee authorized to make contributions or expenditures to or for the

Duty to Inform .
State contractors and prospective state contractors are required to inform their principals of the above

prohibitions, as applicable, and the possible penalties and other consequences of any violation thereof.

Penatlties for Violations
Contributions or solicitations of contributions made in violation of the above prohibitions may result in the
following civil and criminal penalties:

Civil penalties--$2000 or twice the amount of the prohibited contribution, whichever is greater, against a
principal or a contractor. Any state contractor or prospective state contractor which fails to make
reasonable efforts to comply with the provisions requiring notice to its principals of these prohibitions and
the possible consequences of their violations may also be subject to civil penalties of $2000 or twice the
amount of the prohibited contributions made by their principals.

Criminal penalties—Any knowing and wiliful violation of the prohibition is a Class D felony, which may
subject the violator to imprisonment of not more than 5 years, or $5000 in fines, or both.

Contract Consequences
Contributions made or solicited in violation of the above prohibitions may result, in the case of a state

contractor, in the contract being voided.

Contributions made or solicited in violation of the above prohibitions, in the case of a prospective state
contractor, shall result in the contract described in the state contract solicitation not being awarded to the
prospective state contractor, unless the State Elections Enforcement Commission determines that
mitigating circumstances exist concermning such violation.

The State will not award any other state contract to anyone found in violation of the above prohibitions for
a period of one year after the election for which such contribution is made or solicited, unless the State
Elections Enforcement Commission determines that mitigating circumstances exist concerning such
violation.

Additional information and the entire text of P.A 07-1 may be found on the website of the State Elections
Enforcement Commission, www.ct.gov/seec. Click on the link to “State Contractor Contribution Ban.”




Definitions:

"State contractor" means a person, business entity or
nonprofit organization that enters into a state contract.
Such person, business entity or nonprofit organization
shall be deemed to be a state contractor until December
thirty-first of the year in which such contract terminates.
"State contractor" does not include a municipality or any
other political subdivision of the state, including any
entities or associations duly created by the municipality
or political subdivision exclusively amongst themselves
to further any purpose authorized by statute or charter,
or an employee in the executive or legislative branch of
state government or a quasi-public agency, whether in
the classified or unclassified service and full or part-
time, and only in such person's capacity as a state or
quasi-public agency employee.

"Prospective state contractor" means a person,
business entity or nonprofit organization that (i) submits
a response 1o a state contract solicitation by the state, a
state agency or a quasi-public agency, or a proposal in
response 1o a request for proposals by the state, a state
agency or a quasi-public agency, until the contract has
been entered into, or (ii) holds a valid prequalification
certificate issued by the Commissioner of Administrative
Services under seciion "Prospective state
contractor" does not include a municipality or any other
political subdivision of the state, including any entities or
associations duly created by the municipality or political
subdivision exclusively amongst themselves to further
any purpose authorized by statute or charter, or an
employee in the executive or legislative branch of state
government or a quasi-public agency, whether in the
classified or unclassified service and full or part-time,
and only in such person's capacity as a state or quasi-
public agency employee.

PPN
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"Principal of a state contractor or prospective state
contractor" means (i) any individual who is a member of
the board of directors of, or has an ownership interest of
five per cent or more in, a state contractor or
prospective state contractor, which is a business entity,
except for an individual who is a member of the board of
directors of a nonprofit organization, (i) an individual
who is employed by a state contractor or prospective
state contractor, which is a business entity, as
president, treasurer or executive vice president, (iii) an
individual who is the chief executive officer of a state
contractor or prospective state contractor, which is not a
business entity, or if a state contractor or prospective
state contractor has no such officer, then the officer who
duly possesses comparable powers and duties, (iv) an
officer or an employee of any state contractor or
prospective state contractor who has managerial or
discretionary responsibilities with respect to a state
contract, (v) the spouse or a dependent child who is
eighteen years of age or older of an individual described
in this subparagraph, or (vi) a political committee
established or controlled by an individual described in
this subparagraph or the business entity or nonprofit
organization that is the state contractor or prospective
state contractor.

"State contract” means an agreement or contract with
the state or any state agency or any quasi-public
agency, let through a procurement process or
otherwise, having a value of fifty thousand dollars or
more, or a combination or series of such agreements or
contracts having a value of one hundred thousand
dollars or more in a calendar year, for (i) the rendition of
services, (ii) the fumishing of any goods, material,
supplies, equipment or any items of any kind, (i) the
construction, alteration or repair of any public building or
public work, (iv) the acquisition, sale or lease of any
land or building, (v) a licensing arrangement, or (vi) a
grant, loan or loan guarantee. "State contract” does not
include any agreement or contract with the state, any
state agency or any quasi-public agency that is
exclusively federally funded, an education loan or a loan
to an individual for other than commercial purposes.

"State contract solicitation” means a request by a state
agency or quasi-public agency, in whatever form issued,
including, but not limited to, an invitation to bid, request
for proposals, request for information or request for
quotes, inviting bids, quotes or other types of submittals,
through a competitive procurement process or another
process authorized by law waiving competitive

procurement.

“Managerial or discretionary responsibilities with respect
to a state contract” means having direct, extensive and
substantive responsibilities with respect to the
negotiation of the state contract and not peripheral,
clerical or ministerial responsibilities.

“Dependent child” means a child residing in an
individual's household who may legally be claimed as a
dependent on the federal income tax of such individual.

“Solicit” means (A) requesting that a contribution be
made, (B) participating in any fund-raising activities for a
candidate committee, exploratory committee, political
committee or party committee, including, but not limited
to, forwarding tickets to potential contributors, receiving
contributions for transmission to any such committee or
bundling contributions, (C) serving as chairperson,
treasurer or deputy treasurer of any such committee, or
(D) establishing a political committee for the sole
purpose of soliciting or receiving contributions for any
committee. Solicit does not include: (i) making a
contribution that is otherwise permitted by Chapter 155
of the Connecticut General Statutes; (ii) informing any
person of a position taken by a candidate for public
office or a public official, (iii) notifying the person of any
activities of, or contact information for, any candidate for
public office; or (iv) serving as a member in any party
committee or as an officer of such committee that is not
otherwise prohibited in this section.




EXHIBIT |
To

UPGRADE OF THE AUTOMATION SYSTEM
AT THE
MID-CONNECTICUT POWER BLOCK FACILITY AGREEMENT

CERTIFICATION CONCERNING
NONDISCRIMINATION




CERTIFICATION CONCERNING NONDISCRIMINATION

[The successful bidder’'s Certification Concerning Nondiscrimination that was submitted with the
successful bidder’s bid will be added by CRRA ]

1ofl Agreement
Certification Concerning Nondiscrimination




EXHIBIT J
To

UPGRADE OF THE AUTOMATION SYSTEM
AT THE
MID-CONNECTICUT POWER BLOCK FACILITY AGREEMENT

CONTRACTOR’S CERTIFICATION CONCERNING
GIFTS




CONTRACTOR’S CERTIFICATION CONCERNING GIFTS

[The successful bidder's Contractor's Certification Concerning Gifts that was submitted with the
successful bidder's Notice Of Award will be added by CRRA.]

1 ofl Agreement
Certification Concerning Nondiscrimination




EXHIBIT K
To

UPGRADE OF THE AUTOMATION SYSTEM
AT THE
MID-CONNECTICUT POWER BLOCK FACILITY AGREEMENT

CRRA PRESIDENT’S CERTIFICATION
CONCERNING GIFTS




CONNECTICUT ’
RESOURCES PRESIDENT’S CERTIFICATION

RECOVERY CONCERNING GIFTS
AUTHORITY _ —

UPGRADE OF THE AUTOMATION SYSTEM
AT THE
MID-CONNECTICUT POWER BLOCK FACILITY

Awarded To

[Name of Contractor/Consultant]

(This CERTIFICATION is to be signed by the President of CRRA
at the time the Agreement is executed by him/her.)

By submission of this Certification, the President of the Connecticut Resources Recovery Authority
("CRRA") hereby certifies that the selection of the most qualified or highest ranked person, firm or
corporation for the Upgrade Of The Automation System At The Mid-Connecticut Power Block Facility
Agreement was not the result of collusion, the giving of a gift or the promise of a gift, compensation, fraud

nr inannranriata infhionra fram anv norenn
Crinappropriate inniuence irom any person.

Signature:
Name: Thomas D. Kirk

Title: President
State Of: Connecticut
County Of: Hartford

Thomas D. Kirk, being fully sworn, deposes and says that he is the President of the Connecticut
Resources Recovery Authority, that he has read the forgoing statement concerning collusion, the giving
of gifts or the promise of gifts, compensation, fraud or inappropriate influence and, under the penalty of
perjury, certifies that each and every part of said statement is true.

Sworn to before me this day of 200

Notary Public/Commissioner of the Superior Court

1of1 President’s Certification Concerning Gifts




