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Materials Innovation and Recycling Authority




Exhibit C of the (Form of) Agreement specifies seven (7) monthly delivery periods and a tonnage amount for ICW deliveries for each period, which is subject to the terms and conditions therein.  
The number of tons per month proposed herein shall be delivered to the RRF in a manner consistent with the delivery periods specified in Table 1 below (which will be incorporated into Exhibit C of Agreement with the successful proposer(s)).
Notes:

1. Deliveries of ICW under this RFP must be delivered directly to the RRF and cannot be delivered into the CSWS system via the Essex, Torrington, or Watertown transfer stations.

2. Deliveries of ICW under this RFP must be delivered directly to the RRF via transfer trailers suitable for, and properly permitted for, the conveyance of MSW, the capacity of which trailers shall not be less than 100 cubic yards. 
3. ICW deliveries included in this Proposal Price Form are for deliveries proposed exclusive to this proposal (and any resulting agreement), discrete and separate from any other agreement for ICW or Contract deliveries between the Proposer and MIRA. 

	Table 1: 
	MONTHLY DELIVERY PERIOD

	
	December
	January
	February
	March
	April
	May
	June

	
	12/1/14 

to

12/31/14
	1/1/15

to 1/31/15
	2/1/15 

to 2/28/15
	3/1/15 

to 3/31/15
	4/1/15 

to 4/30/15
	5/1/15 

to 5/31/15
	6/1/15 

to 6/30/15

	Tons of ICW that  Hauler proposes to deliver to RRF each month via this proposal.

	
	
	
	
	0

	
	


	Table 2:  
	

	Price Hauler proposes to pay MIRA for each ton of ICW delivered to the RRF in Hartford via this proposal.
	$______________________


PROPOSAL PRICE FORM








� In accordance with the Instructions, proposals must be for a minimum of 1,000 tons per month.  See Section 1 of the Instructions to Proposers (Section 1 of the RFP Package Documents), for additional information. 


� There is a 28 day outage scheduled at the RRF during the month of April.  MIRA anticipates that it will not require any Interruptible Contract Waste via this Agreement during the month of April as a result of this outage,  MIRA reserves the right to commence curtailment in late March if necessary and will establish a more precise delivery schedule with the successful proposer(s). 





